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NOTICE TO CONTRACTORS 
 
 

The City of Reading is requesting bids for the 2023 Sidewalk Project. An electronic proposal inclusive of 
all requested information and supporting documents, shall be submitted via the PennBid Program 
(pennbid.procureware.com).  Proposals shall be received until 3:00 P.M., prevailing time on, April 27, 
2023.   

 
Specifications and Proposal Forms for the above work can be obtained via Penn Bid at     
pennbid.procureware.com  

 

Each proposal shall be accompanied by bid surety in the amount of 10% of the bid proposed value.  A 
certified check or bid bond will be accepted. 

 
The City of Reading reserves the right to accept or reject any and all bids, and to accept or reject any part 
of a bid, as may be in the public interest. 

 
Purchasing Coordinator   
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PROPOSAL SUBMISSION 
 

An electronic proposal, inclusive of all requested information and supporting documents, shall be submitted 
via the PennBid Program (pennbid.procureware.com). Proposals shall be received until 3:00 P.M., 
prevailing time on, April 27, 2023. 

 
Specifications and Proposal Forms for the above work can be obtained via Penn Bid at pennbid.procureware.com. 

 

Bids received after the hour specified, will not be considered  

Bid security, in the amount of 10% of proposed bid value in the form of a cashier check or bid bond which 
shall accompany each proposal. This bid security may be a Certified or Cashier's Check, or a bid bond 
furnished by a surety company, satisfactory to the City of Reading. The successful qualified bidder(s), 
upon award of contract, shall furnish at the time of execution of the following: 
 
1) Qualified Contractors shall have a minimum of five (5) years in business experience and preferably 

located in the City of Reading.  
2) Contractor(s) shall have a valid City of Reading business privilege license  
3) Current liability insurance for a minimum aggregate coverage $1,000,000.  
4) Provide a proof of valid worker’s compensation insurance, employer’s liability with limits not less than 

$100,000 per accident. 
5) Current Worker Comp valid for the duration of the project 

 
In case the contract is awarded to a bidder who fails to enter the contract or to deliver all required 
certifications listed above and signed affidavits, the cashier check deposited shall become absolute 
property of the City; or if a bond has been deposited, it shall become payable immediately. Cash, 
checks or bonds deposited will be returned   to unsuccessful bidders as soon as the contract is awarded, 
or all bids rejected. 

 
INSURANCE 

 
The Contractor, at the time of execution of the contract, shall also furnish the City with insurance 
certificates of adequate limits, as later indicated, to protect the City of Reading, its agents, and employees 
from any litigation involving Worker's Compensation, Public Liability and Property Damage, involved in 
the work. All subcontractors must also furnish copies of their liability insurance and Worker's 
Compensation Insurance certificates to the City. No subcontractor will be allowed to perform any work 
under this contract by the City unless such certificates are submitted to and approved by the City 
beforehand. 
 
 
WORKERS’ COMPENSATION AND PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 

 
The status of the Contractor in the work to be performed by the Contractor is that of any independent 
Contractor and as such, he shall properly safeguard against any and all injury or damage to the public, to 
public and private property, materials and things, and as such he alone shall be responsible for any and 
all damage, loss or injury to persons or property that may arise, or be incurred, in or during the conduct or 
progress of said work without regard to whether or not the Contractor, his sub-contractors, agents, or 
employees have been negligent, and the Contractor shall keep the City free and discharged of and from 
any and all responsibility and liability therefore of any sort or kind. The Contractor shall assume all 
responsibility for risks or casualties of every description, for any or all damage, loss or injury to persons or 
property arising out of the nature of the work from the action of the elements, or from any unforeseen or 
unusual difficulty. The Contractor shall assume and be liable for all blame and loss of whatsoever nature 
by reason of neglect or violation of any Federal, State, County or Local laws, regulations, or ordinances; 
the Contractor shall indemnify and save harmless the City from all suits or actions of law of any kind 
whatsoever in connection with this work and shall if required by the City, produce evidence of settlement 
of any such action before final payment shall be made by the City. Contractor's Liability Insurance 
Certificate shall include the save harmless clause and shall be filed with the City. 
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The Contractor shall maintain such insurance as will protect him from claims under worker's 
compensation acts and from claims for damages because of bodily injury, including death, and property 
damage, which may arise from and during operations under this Contract, whether such operations be by 
himself, by any subcontractor or anyone directly or indirectly employed by either of them. Contractor's 
liability insurance shall be in the names of the Contractor and the City, as their respective interests may 
appear. Certificates of such insurance shall be filed with the City Risk and Safety Manager. 

 
The minimum amount of liability insurance to be maintained by the Contractor during the life of the 
contract shall be as follows: 

 
Comprehensive General Liability – for bodily injury and property damage – including any 
liability normally covered by a general liability policy with limits of not less than $500,000 per 
occurrence and $1,000,000 in the annual aggregate. 

 
Business Automobile Liability – For owned, non-owned, leased and hired vehicles with a 
combined single limit of not less than $1,000,000 for bodily injury and property damage. 

 
Professional Liability – in minimum amounts of $500,000 per occurrence and $1,000,000 
aggregate. 

 
Worker’s Compensation – Statutory limits in each state in which Service Provider is required to 
provide Worker’s Compensation coverage including “All States” and “Voluntary Compensation” 
endorsement, and a Waiver of Subrogation endorsement in favor of the County. 

 
Employer’s Liability – with limits of not less than $100,000 Accident – Each Accident, $100,000 
Disease – Each Employee; and $500,000 Disease – Policy Limit. 

 
Prior to commencement of performance of this Agreement, Contractor shall furnish to the City a 
certificate of insurance evidencing all required coverage in at least the limits required herein, 
naming the City of Reading, its elected officials, agents, and employees as additional 
insureds under the Comprehensive General Liability coverage, and providing that no policies 
may be modified or cancelled without thirty (30) days advance written notice to the City. Such 
certificate shall be issued to: City of Reading, 815 Washington Street, Reading, PA 19601. All 
policies shall be in effect with companies holding an A.M. Best rating of “A-” or better and shall be 
licensed to do business in the Commonwealth of Pennsylvania. Such companies shall also be 
acceptable to the City. 

 
Please forward a certificate of insurance verifying these insurance requirements. 

 
 

Liability insurance shall include automobile coverage, including "hired automobiles and non-ownership 
automobiles." 

 
Liability insurance shall include the hazard of collapse, damage to underground utilities, underground 
blasting, and excavation. Prior to any blasting which may be required, blasting insurance shall be 
obtained by the Contractor in an amount satisfactory to Community Development. 

 
Liability insurance shall include the hazard of building collapse and of damage to adjoining properties 
and/or to individuals located within or adjacent to each project site. 

 
All subcontractors performing work under this contract must furnish to the City a copy of their Certificate 
of Insurance for Workers’ Compensation and liability for bodily injury and property damage. 

 
WAGES AND EMPLOYMENT REQUIREMENTS 

 
Bidder agrees that not less than the $20.00 per hour will be paid for any labor retained on site. 
This is not a prevailing wages contract. 
 
EQUAL EMPLOYMENT OPPORTUNITY 
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During the performance of this Contract, the Contractor agrees as follows: 

 
The Contractor will not discriminate against any employees or applicant for employment because of race, 
color, religion, sex, or national origin. The Contractor will take affirmative action to ensure that applicants 
are employed, and that employees are treated during employment, without regard to race, color, religion, 
sex, or national origin. Such action shall include, but not be limited to, the following: employment, 
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay 
or other forms of compensation; and selection for training, including apprenticeship. The Contractor 
agrees to post in conspicuous places, available to employees and applicants for employment, notices 
which may be provided by the City setting forth the provisions of this nondiscrimination clause. 

 
The Contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 
Contractor, state that all qualified applicants will receive consideration for employment without regard to 
race, color, religion, sex, or national origin. 

 
The Contractor may send to each labor union or representative of workers with which the Contractor has 
a collective bargaining agreement or other contract or understanding, a notice advising the labor union or 
workers' representatives of the Contractor, commitments under this Section and shall post copies of the 
notice in conspicuous places available to employees and applicants for employment. The City 
emphasizes based on the general funds assigned for this project, the sidewalk replacement contract 
administered by Community Development DOES NOT fall under the Federal or State prevailing wages.  

 
In the event of the Contractor's noncompliance with the non-discrimination clauses of this Contract or with 
any of the said rules, regulations, or orders, this Contract may be canceled, terminated, or suspended in 
whole or in part and the Contractor may be declared ineligible for further City contracts. 

 
The Contractor will include the provisions of these paragraphs in every subcontract or purchase order 
unless exempted. 

 
EMPLOYMENT OF CERTAIN PERSONS PROHIBITED 

 
No person who, at the time, is serving sentence in a penal or correctional institution shall be employed on 
the work covered by this Contract. 

 
SUPERVISION OF WORKERS 

 
The Contractor shall provide qualified supervision of each crew at all times while working under this 
contract. Each supervisor shall be authorized by the Contractor to accept and act upon all directives 
issued by the City. Failure for the supervisor to act on said directives shall be sufficient cause to give 
notice that the Contractor is in default of the contract unless such directives would create potential 
personal injury or safety hazards. 

 
This contract will be under the direct supervision of the City or its authorized representatives. Any 
alterations or modifications of the work performed under this contract shall be made only by written 
agreement between the Contractor and the City authorized representatives and shall be made prior to 
commencement of the altered or modified work. No claims for extra work or materials shall be allowed 
unless covered by written agreement. 
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SUBCONTRACTS 
 

The Contractor shall not be allowed to subcontract work under this contract unless written approval is 
granted by the City. The Subcontractor, as approved, shall be bound by the conditions of the contract 
between the City and the Contractor. The authorization of a Subcontractor is to perform in accordance 
with all terms of the contract and specifications. All required notices, work orders, directives, and 
requests for emergency services will be directed to the Contractor. All directions given to the 
Subcontractor in the field shall bind the Contractor as if the notice had been given directly to the 
Contractor. 

 
QUALITY 

 
Where a bid is asked for a certain article or "Approved Equal" and the bidder intends to furnish an article 
which the bidder considers equal to the one named, the bidder must specify in the bid the name and 
grade of said article. All disputes concerning grade and quality of materials or work shall be determined 
by a person duly authorized by the City. 

 
TIME OF COMPLETION 

 
The bidders are herewith cautioned that the time of completion indicated in their proposal must be 
complied with. To ensure timely completion, the qualified bidders will be required to furnish adequate 
equipment, and qualified personnel in sufficient numbers at all times. 

 
Where a date is set for delivery of materials or the performance of work, said materials must be delivered, 
or work performed, in accordance with the specifications or description herein contained on or before said 
date, or the order to the delinquent party will be canceled and awarded to the next lowest responsible 
bidder. 

 
BUSINESS PRIVILEGE TAX 

 
The City of Reading imposes a Business Privilege License, at $55.00 per calendar year. In addition, a 
Business Privilege Tax is imposed at the rate of 2-1/4 mills upon the gross receipts attributable to 
business conducted within the City of Reading. 

 
PERMITS/LICENSES 

 
The Contractor shall, at his expense, pay all fees and procure all necessary licenses and permits needed 
to conduct the work required under the terms of this contract. The Contractor shall give any and all 
necessary formal notices required in conjunction with the lawful prosecution of the work of this contract. 

 
BASIS OF PAYMENT 

 
The City of Reading is tax exempt. 

 OBSERVANCE OF LAWS, ORDINANCES AND REGULATIONS 

The Contractor at all times during the term of this contract shall observe and abide by all Federal, State, 
and Local laws which in anyway affect the conduct of the work and shall comply with all decrees and 
orders of courts of competent jurisdiction. The Contractor shall comply fully and completely with any and 
all applicable State and Federal Statutes, rules and regulations as they relate to hiring, wages, and any 
other applicable conditions of employment. 
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PRE-BID MEETING 
 

A mandatory pre-bid meeting will be held for this Project on 

March 23, 2023 at 10:00AM City Hall 

WITHDRAWAL OF PROPOSALS/BIDS 

Bids may be modified or withdrawn within PennBid at any time prior to the due date and time listed in the invitation 
to bid. After a bid has been opened, it may not be withdrawn except as provided by Act of January 23, 1974, 
P.L. 9 No. 4, as same may be amended. 

 
No bids may be withdrawn for a period of ninety (90) days following the formal opening and receipt of bids 
by the City of Reading. 

 
BID REJECTION 

 
The City of Reading reserves the right to reject any or all bids and to accept or reject any part of any bid. 
It also reserves the right to waive any technical defects or minor irregularities, which in its discretion, is in 
the best interest of the City. 

 
EXECUTION OF CONTRACT 

 
The successful and qualified Bidders shall, within ten (10) calendar days after mailing of contract 
documents by the City to the Principal, enter into contract with the City on form as included within the 
bidding documents for the appropriate bonds, indemnities and insurances required hereunder. 

 
The contract, when executed, shall be deemed to include the entire agreement between the parties; the 
Contractor shall not base any claim for modification of the contract upon any prior representation or 
promise made by the representatives or the City, or other persons. 

 
All attachments are considered as part of this document. 

METHOD OF PAYMENT 

Payments shall be based on an invoice submitted by the Contractor or approved representative 
Construction Manager. The City shall have the right to withhold disbursement funds if in the City's 
opinion construction work for which payment has been requested is of poor workmanship, contrary to any 
applicable codes and contract specifications, violation of appropriate paperwork requirements that are not 
up to date and approved for this billing period, Contractor fails to comply with this Agreement, or for other 
conditions or circumstances which the City deems not to be in the best interest of the public. 

 
Five percent (5%) of each Contractor invoice request shall be retained by the City on this contract until 
it is completed up to City codes and contract specifications and approved by a City Official or person 
representing a City Official (Architect or Engineer). 

 
ACCESS TO ACCOUNTING RECORDS 

 
The contractor shall certify that all materials, equipment, and labor charged to the City are accounted for 
and shall keep such full and detailed accounts as may be necessary for proper financial management 
under this Agreement. The City or its representative shall be afforded access to all the Contractor’s 
records, books, correspondence, instructions, drawings, receipts, vouchers, memoranda, and similar data 
relating to this Contract, and the Contractor shall preserve all such records for a period of three (3) years, 
or for such longer period as may be required by law, after the final payment. 
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ASSIGNMENT OF REFUND RIGHTS 
 

The City is not subject to federal, state, or local sales or use tax or federal excise tax. Contractor hereby 
assigns to City all of its rights, title, and interest in any sales or use tax which may be refunded as a result 
of the purchase of any materials purchased in connection with the Contract and Contractor, unless 
directed by the City, shall not file a claim for any sales or use tax refund subject to this assignment. 
Contractor authorizes the City, in its own name or the name of the Contractor, to file a claim for a refund 
of any sales or use tax subject to this assignment. 

 
CONTRACTS WITH SUBCONTRACTORS 

 
The Contractor agrees to include the above references paragraphs in any contract with subcontractors 
and to provide proof thereof to the City of Reading if requested. 

 
NOTICE TO PROCEED 

 
The Contractor shall begin work on the job site within ten (10) days after receiving Notice to Proceed from 
the City. 

 
DISCONTINUANCE OF WORK 

 
Any practice obviously hazardous as determined by the City shall be immediately discontinued by the 
Contractor upon receipt of either written or oral notice to discontinue such practice. 

 
CONTRACT TERMINATION 

 
The City shall have the right to terminate a contract or a part thereof before the work is completed in the 
event: 

 
1. Previous unknown circumstances arise making it desirable in the public interest to void the contract. 

 
2. The contractor is not adequately complying with the specifications. 

 
3. The contractor refuses, neglects, or fails to supply properly trained or skilled supervisory personal 

and/or workers or proper equipment. 
 

4. The contractor in the judgment of the City is unnecessarily or willfully delaying the performance and 
completion of the work. 

 
5. The contractor refuses to proceed with work when and as directed by the City. 

 
6. The contractor abandons the work. 

 
Contractors who have questions concerning various aspects of this Contract should contact the following 
persons: 

 
QUESTIONS REGARDING SPECIFICATIONS OR BID PROCESS 

 
To ensure fair consideration for all bidders, the City prohibits communication to or with any department or 
division manager or employee during the bid process with the exception of those questions relative to 
interpretation of specifications of the bid process. Such questions shall be submitted to via PennBid by 
2:00pm on April 13, 2023. Responses to questions shall be issued to all bidders in the form of a written 
addendum no later than April 20, 2023. 

 
 

Notice: Payment of invoices are subject to the terms and conditions of the sources of funding for 
this project. 
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DOCUMENTS TO BE SUBMITTED WITH BID 
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PROPOSAL 
 

Proposal of: 
 

Name: 
 

Address: 
 

TO: Mayor, 
City of Reading 
815 Washington Street 
Reading, PA 19601 

Dear Mayor: 

In conformity with City Plans and specifications, all as prepared by the Community Development 
Department and after an examination of the site of the work, and the Contract Documents, including the 
instructions to Bidders, Form of Proposal, Bid Bond and Conditions, the undersigned submits this 
proposal, and encloses herewith as proposal guaranty, a Certified or Treasurer's Check, or Bid Bond, in 
an amount five hundred dollar ($500.00) of the bid herein submitted, which it is understood will be 
forfeited if this proposal is accepted by the City of Reading, and the undersigned fails to furnish executed 
the contract within the time stipulated; otherwise, the guarantee will be returned. 

 
The undersigned declares that no Member of Council, Director of Department, Division Manager, deputy 
thereof or clerk therein, or other officer of the City of Reading, is directly or indirectly interested as 
principal, surety of otherwise in this proposal or has any supervision or overall responsibility for the 
implementation in administration of the contract. 

 
It is certified that the undersigned is the only person(s) interested in this proposal as principal and that the 
proposal is made without collusion with any person, firm, or corporation. 

 
It is hereby agreed to execute the contract on the forms enclosed in the Contract Documents, within ten 
(10) days of mailing of the contract documents from the City to the Principal, and to begin work within ten 
(10) days after receipt of Notice to Proceed from the City of Reading. 

 
It is proposed to furnish and deliver all materials, tools, equipment, power, tests and transportation, perform all 
labor, superintendence, and all means of construction, and do all incidental work, and to execute, construct 
and finish in an expeditious and workman-like manner, in accordance with the plans and specifications, to the 
satisfaction and acceptance of the Department of Community Development of the City of Reading and its 
Engineer as stated on the attached Bid Form. 
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BID FORM 
 

2023Sidewalk Repair Project   And Public 

Sidewalk Replacement  

TABLE OF CONTENTS 
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ARTICLE 1 – BID RECIPIENT 
 

1.01 This Bid is submitted to: 

City of Reading 
815 Washington Street, 
Reading PA 19601 

1.02 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with 
Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in 
the Bidding Documents for the prices and within the times indicated in this Bid and in accordance with 
the other terms and conditions of the Bidding Documents. 

 
ARTICLE 2 – BIDDER’S ACKNOWLEDGEMENTS 

 
2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without 

limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance 
for 60 days after the Bid opening, unless award is delayed by a required approval from a government 
agency, the sale of bonds, or the award of a grant, in which event, the Bids shall remain open for a 
period of one hundred twenty (120) calendar days from the date of bid opening. The Owner will either 
award the contract within the applicable time period or reject all Bids, returning the Bid Security to the 
Bidders. A thirty (30) day time extension of the date for the award may be made by the mutual written 
consent of the Owner and the lowest responsible, responsive Bidder. 

2.02 Bidder will sign and submit the Agreement along with the Bonds and other documents requires by the 
Bidding Requirement within the time period indicated in the Notice of Award. 

 
ARTICLE 3 – BIDDER’S REPRESENTATIONS 

 
3.01 In submitting this Bid, Bidder represents that: 

A. Bidder has examined and carefully studied the Bidding Documents, and any data and reference 
items identified in the Bidding Documents, and hereby acknowledges receipt of the following 
Addenda: 

 
Addendum No.  Addendum, Date 

 
 
 

B. Bidder has visited the Site, conducted a thorough, alert visual examination of the Site and adjacent 
areas, and become familiar with and satisfied itself as to the general, local, and Site conditions 
that may affect cost, progress, and performance of the Work. 

C. Bidder is familiar with and has satisfied itself as to all Laws and Regulations that may affect cost, 
progress, and performance of the Work. 
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D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at 
or adjacent to the Site and all drawings of physical conditions relating to existing surface or 
subsurface structures at the Site that have been identified in the Supplementary Conditions, 
especially with respect to Technical Data in such reports and drawings, and (2) reports and 
drawings relating to Hazardous Environmental Conditions, if any, at or adjacent to the Site that 
have been identified in the Supplementary Conditions, especially with respect to Technical Data 
in such reports and drawings. 

E. Bidder has considered the information known to Bidder itself; information commonly known to 
contractors doing business in the locality of the Site; information and observations obtained from 
visits to the Site; the Bidding Documents; and any Site-related reports and drawings identified in 
the Bidding Documents, with respect to the effect of such information, observations, and 
documents on (1) the cost, progress, and performance of the Work; (2) the means, methods, 
techniques, sequences, and procedures of construction to be employed by Bidder; and (3) Bidder’s 
safety precautions and programs. 

F. Bidder agrees, based on the information and observations referred to in the preceding paragraph, 
that no further examinations, investigations, explorations, tests, studies, or data are necessary for 
the determination of this Bid for performance of the Work at the price bid and within the times 
required, and in accordance with the other terms and conditions of the Bidding Documents. 

G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site 
that relates to the Work as indicated in the Bidding Documents. 

H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that 
Bidder has discovered in the Bidding Documents and confirms that the written resolution thereof 
by Engineer is acceptable to Bidder. 

I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms 
and conditions for the performance and furnishing of the Work. 

J. The submission of this Bid constitutes an incontrovertible representation by Bidder that Bidder 
has complied with every requirement of this Article, and that without exception the Bid and all 
prices in the Bid are premised upon performing and furnishing the Work required by the Bidding 
Documents. 

 
ARTICLE 4 – BIDDER’S CERTIFICATION 

 
4.01 Bidder certifies that: 

A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or 
entity and is not submitted in conformity with any collusive agreement or rules of any group, 
association, organization, or corporation; 

B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham 
Bid; 

C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and 

D. Bidder has not sought by collusion to obtain for itself any advantage over any other Bidder or over 
Owner, and 

E. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for 
the Contract. For the purposes of this Paragraph 4.01.E: 
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1. “corrupt practice” means the offering, giving, receiving, or soliciting of anything of value likely 
to influence the action of a public official in the bidding process; 

2. “fraudulent practice” means an intentional misrepresentation of facts made (a) to influence 
the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non- 
competitive levels, or (c) to deprive Owner of the benefits of free and open competition; 

3. “collusive practice” means a scheme or arrangement between two or more Bidders, with or 
without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, 
non-competitive levels; and 

4. “coercive practice” means harming or threatening to harm, directly or indirectly, persons or 
their property to influence their participation in the bidding process or affect the execution 
of the Contract. 
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ARTICLE 5 – BASIS OF BID 
 

5.01 2023 Sidewalk Repair Project (Specification 11000 Section 1.3) 

A. Bidder will complete the Work in accordance with the Contract Documents for the following Lump 
Sum and Unit Price(s): 

Property Addresses for Qualified Residents be 
based on schedule of Summary 

2023 SCHEDULE OF PRICES 
 

 Estimated  
  Quantity Bid Price 

 

 
 

The following items of Work are EXTRA items. They are not part of the scope of work for this project 
as described on the plans and specifications. They shall only be provided by the Contractor and paid 
the Owner if so directed in writing by the Engineer. The EXTRA Work items are included in the Total 
Bid Price. They will be used in determining the low bidder and awarding the Contract. 
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 Address of property  Sidewalk 
Area  

Measurements 
of sidewalk  Area 

     Bid Unit Price Total Price for each 
house 

1. 811 Master Street, see attached 
pictures appendix A. 

SF   $ 

2. 518 N 12th Street, see attached 
pictures appendix A. 

SF    $ 

3. 1474 Fairview Street, see 
attached pictures appendix A. 

SF    $ 

4. 1728 Fairview Street, see 
attached pictures appendix A. 

SF   $ 

5. 335 S 4th Street, see attached 
pictures appendix A. 

SF   $ 

6. 1029Robenson Street, see 
attached pictures appendix A. 

SF   $ 

7. 1137 BIRCH Street, see attached 
pictures appendix A. 

SF   $ 

8. 331 W. Green Street, see 
attached pictures appendix A. 

SF   $ 

9. 932 N 2nd, see attached pictures 
appendix A. 

SF   $ 

10. 1200 Fidelity Street, see attached 
pictures appendix A. 

SF   $ 

11. 114 A Mulberry Street, see 
attached pictures appendix A 

SF   $ 

12. 353 N 10th Street, see attached 
pictures appendix A 

SF   S 

13. 234 S 18th Street, see attached 
pictures appendix A 

SF   $ 

14. 232 S 18th Street, see attached 
pictures appendix A 

SF   $ 

15. 1566 Cotton Street, see attached 
pictures appendix A 

SF   $ 

16. 138 N 2nd Street, see attached 
pictures appendix A 

SF   $ 

17. 18 Cryoden TC. see attached 
pictures appendix A 

SF   $ 

18. 723 Warren Street, see attached 
pictures appendix A 

SF   $ 

19. 625 Kathryn Street, see attached 
pictures appendix A 

SF   $ 

20. 448 Belvedere Ave, see attached 
pictures appendix A 

SF   $ 

21. 800 Old Wyomissing Rd, see 
attached pictures appendix A 

SF   $ 

22. 514 Schuylkill Ave, see attached 
pictures appendix A 

SF   $ 

23. 1117 Church St, see attached 
pictures appendix A 

SF   $ 
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Total of All Lump Sum and Unit Price Items 5.01A 
 1 through 35 equals the Total Bid Price 

 
 

$ 

 
 

Total Amount of Bid in written words 
 

 

 
The Contract will be awarded to the responsive Bidders with the lowest Total Bid Price of all Lump Sum and Unit 
Price bid items. 

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be adequate to 
cover Contractor’s overhead and profit for each separately identified item, and (2) estimated quantities are 
not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all unit price Bid 
items will be based on actual quantities, determined as provided in the Contract Documents. 
The use of the word “complete” or “in place” in the Schedule of Prices shall be understood to mean the item 
of Work includes all labor, materials, tools, equipment, excavation (regardless of material encountered), 
backfill, restoration, reseeding and incidental work necessary to complete the item. 

 Address of property  Sidewalk 
Area  

Measurements 
of sidewalk  Area 

     Bid Unit Price Total Price for each 
house 

24. 1333 N 5th St, see attached 
pictures appendix A 

SF   $ 

25. 1235 N 5th St, see attached 
pictures appendix A 

SF   $ 

26. 226 W Greenwich St, see 
attached pictures appendix A 

SF   $ 

27. 838 Mcknight St, see attached 
pictures appendix A 

SF   $ 

28. 1202 Schuylkill Ave, see attached 
pictures appendix A 

SF   $ 

29. 436 W Oley St, see attached 
pictures appendix A 

SF   $ 

30. 247 S 10th St, see attached 
pictures appendix A 

SF   $ 

31. 631 Laurel St, see attached 
pictures appendix A 

SF   $ 

32. 1669 Cotton St, see attached 
pictures appendix A 

SF   $ 

33. 1504 Fairview St, see attached 
pictures appendix A 

SF   $ 

34. 535 S 18th St, see attached 
pictures appendix A 

SF   $ 

35. 538 Laurel Street, see attached 
pictures appendix A 

SF   $ 
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All specified cash allowances are included in the price(s) set forth above and have been computed in accordance 
with Paragraph 13.02 of the General Conditions. 

 
 

5.02 Public Sidewalk Replacement Contract (Specification 11000 Section 1.8) 

A. Bidder will complete the Work in accordance with the Contract Documents for the following Lump 
Sum and Unit Price(s): 

 
The Contract will be awarded to the responsive Bidder with the lowest Total Bid Price of all Lump Sum and Unit 
Price bid items. 

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be adequate to 
cover Contractor’s overhead and profit for each separately identified item, and (2) estimated quantities are 
not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all unit price Bid 
items will be based on actual quantities, determined as provided in the Contract Documents. 

The use of the word “complete” or “in place” in the Schedule of Prices shall be understood to mean the item 
of Work includes all labor, materials, tools, equipment, excavation (regardless of material encountered), 
backfill, restoration, reseeding and incidental work necessary to complete the item. 
 
All specified cash allowances are included in the price(s) set forth above and have been computed in 
accordance with Paragraph 13.02 of the General Conditions. 

 
ARTICLE 6 – TIME OF COMPLETION 

 
6.01 Bidder agrees that the Work will be substantially complete and will be completed and ready for final 

payment in accordance with the contract documents on or before the dates or within the number of 
calendar days indicated in the Agreement. 

6.02 Bidder accepts the provisions of the Agreement as to liquidated damages. 
 

ARTICLE 7 – DEFINED TERMS 
 

7.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to 
Bidders, the General Conditions, and the Supplementary Conditions. 
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ARTICLE 8 – BID SUBMITTAL 
 
 

BIDDER: [Indicate correct name of bidding entity] 

By: 
[Signature]    

[Printed name]    
(If Bidder is a corporation, a limited liability company, a partnership, or a joint venture, attach 
evidence of authority to sign.) 

Attest: 
[Signature]    

[Printed name]    

Title:    

Submittal Date:    

Address for giving notices: 

 

 

 
Telephone Number:    

Fax Number:    

Contact Name and e-mail address:    

 
Bidder’s License No.:    

(where applicable) 
 
 

 
++ END OF BID FORM ++ 



(CORPORATION PRINCIPAL) 
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FORM OF BID SURETY 

BOND 

KNOW ALL MEN BY THESE PRESENTS that we, the undersigned, 
 

   as Principal (the "Principal"), and     
 

a corporation organized and existing under laws of the of  , as 
 

Surety (the "Surety"), are held and firmly bound unto  as 
 

Obligee (the "Obligee"), as hereinafter set forth, in the full and just sum of 
 

 Five hundred    Dollars 
 

($500.00), 
 

lawful money of the United States of America, for the payment of which sum we bind ourselves, our 

heirs, administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 

 
 
 
 

  _   
(Name of Corporation) 

 

By:   
(Vice) President 

 

Attest: 
 

   _  
(Assistant Secretary) 

 
 

(Corporate Seal) 
 
 

(OR, IF APPROPRIATE) 
 
 

  _   
(Name of Corporation) 

 

By:   
(Authorized Representative) 

 
 

Signed    
 

  _   



(CORPORATION PRINCIPAL) 
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(Title) 
 
 

Subscribed and sworn to before me on 

this _    day of , 20 _ 

  _ _ 
 

  _ _ 
(Title) 

My Commission Expires: 

  _ _ 



(CORPORATION SURETY) 
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  _   
(Name of Corporation) 

 

By:   
(Attorney-In-Fact) 

 
 

Witness: 
 
 

  _   
 
 
 

(Corporate Seal) 
 
 
 

** Attach an appropriate Power of Attorney, valid and in effect as of the date of this affidavit, evidencing the 
authority of the Attorney-In-Fact to act in behalf of the corporation. 



NON-COLLUSION AFFIDAVIT 
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INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT 
 

This Non-Collusion Affidavit is material to any contract pursuant to this bid. According to the Pennsylvania 
Antibid-Rigging Act, 73 P.S. 1611 et seq., governmental agencies may require Non-Collusion Affidavits to be 
submitted together with bids. 

 
This Non-Collusion affidavit must be executed by the member, officer, or employee of the bidder who is 
authorized to legally bind the bidder. 

 
Bid rigging and other efforts to restrain competition, and the making of false sworn statements in connection 
with the submission of bids are unlawful and may be subject to criminal prosecution. The person who signs 
the Affidavit should examine it carefully before signing and assure himself or herself that each statement is 
true and accurate, making diligent inquiry, as necessary, of all other persons employed by or associated with 
the bidder with responsibilities for the preparation, approval, or submission of the bid. 

 
In the case of a bid submitted by a joint venture, each party to the venture must be identified in the bid 
documents, and an Affidavit must be submitted separately on behalf of each party. 

 
The term "complementary bid" as used in the Affidavit has the meaning commonly associated with that term in 
the bidding process and includes the knowing submission of bids higher than the bid of another firm, any 
intentionally high or noncompetitive bid, and any form of bid submitted for the purpose of giving a false 
appearance of competition. 

 
Failure to file an Affidavit in compliance with these instructions will result in disqualification of the bid. 
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NON-COLLUSION AFFIDAVIT OF PRIME BIDDER 
 
 

State of _   
 

County of _   
 

  _ , being first duly sworn, deposes and says that: 
 

He/She is _(Owner, Partner, Officer, Representative or Agent) of 
  _ , the Bidder that has submitted the attached Bid or Bids; 

 

He/She is fully informed respecting the preparation and contents of the attached Bid and of all 
pertinent circumstances respecting such Bid; 

Such Bid is genuine and is not a collusive or sham Bid; 

Neither the said Bidder nor any of its officers; 
partners, owners, agents, representatives, employees or parties in interest, including this affiant, has in any 
way colluded, conspired, connived or agreed, directly or indirectly, with any other Bidder, firm or person to 
submit a collusive or sham Bid in connection with the Contract for which the attached Bid has been submitted 
or to refrain from bidding in connection with such Contract, or has in any manner, directly or indirectly, sought 
by agreement or collusion or communication of conference with any other Bidder, firm or person to fix the price 
or prices in the attached Bid or of any other Bidder, or to fix any overheld, profit or cost element of the Bid price 
or the Bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance or unlawful 
agreement any advantage against the City of Reading or any person interested in the proposed Contract; 

 
The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, 

conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents, representatives, 
owners, employees, or parties in interest, including this affiant; and, 

 
Neither the said Bidder nor any of its officers, partners, owners, agents, or parties in interest, have 

any interest, present or prospective, that can be reasonably construed to result in a conflict of interest between 
them and the City of Reading, which the Bidder will be required to perform. 
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I state that  understands 
(Name of Firm) 

and acknowledges that the above representations are material and important and will be relied on by the City 
of Reading in awarding the contract(s) for which this bid is submitted. I understand and my firm understands 
that any misstatement in this affidavit is and shall be treated as fraudulent concealment from the City of 
Reading of the true facts relating to the submission of bids for this contract. 

 
 

     
(Name and Company Position) 

 
 

SWORN TO AND SUBSCRIBED 
BEFORE ME THIS    
DAY OF , 20  

 
 
 

     
Notary Public 

 
My Commission Expires 
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PROVIDER'S CERTIFICATION OF NON-INDEBTEDNESS 
TO THE CITY OF READING 

 
 

Provider hereby certifies and represents that Provider and Provider's parent company(ies) and subsidiary(ies) 
are not currently indebted to the City of Reading (the "City"), and will not at any time during the term of this 
Contract (including any extensions or renewals thereof) be indebted to the City, for or on account of any 
delinquent taxes, liens, judgments, fees or other debts for which no written agreement or payment plan 
satisfactory to the City has been established. In addition to any other rights or remedies available to the City at 
law or in equity, Provider acknowledges that any breach or failure to conform to this certification may, at the 
option of the City, result in the withholding of payments otherwise due to Provider and, if such breach or failure 
is not resolved to the City's satisfaction within a reasonable timeframe specified by the City in writing, may 
result in the offset of any such indebtedness against said payments and/or the termination of this Contract for 
default (in which case Provider shall be liable for all excess costs and other damages resulting from the 
termination). 

 
 

  _   
NAME OF PROVIDER 

 
 

By:    _  
AUTHORIZED SIGNATORY 

 
 

Title:   _  
PRESIDENT OR VICE PRESIDENT 

 
 

Attest: _   
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RESOLUTION NO. 192-92 
 
 
 

WHEREAS, reportedly, twenty-five cement manufacturing facilities in the United States are currently 
burning well over two billion pounds a year of hazardous waste as a source of fuel and additional profit in the 
cement manufacturing process; and 

 
WHEREAS, approximately twenty cement manufacturing facilities are seeking permission to start this 

practice; and 
 

WHEREAS, sufficient data and evidence as to the safety of cement products made from hazardous 
waste has not been proven; and 

 
WHEREAS, it is in the best interest of the citizens of the City of Reading in regard to their health and 

quality of life that cement derived from hazardous waste be banned from any City projects. 
 

NOW, THEREFORE, the Council of the City of Reading resolves that the City of Reading will not 
purchase cement from any facility that burns hazardous waste as fuel in its manufacturing process, nor allow 
the use of concrete made from this type of cement. This policy shall be reflected in city bid specifications. 

 
 

PASSED COUNCIL April 1, 1993 
 
 

WARREN H. HAGGERTY, JR. 
Mayor 

 
 

ATTEST: 
 
 

RUTH M. THOMPSON 
City Clerk 
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STATEMENT REGARDING MANUFACTURE OF CEMENT 
 
 

The following statement is to be signed by an authorized officer of the company. 
 

The undersigned contractor hereby certifies in accordance with City of Reading Resolution #192-92, that any 
cement used in performance of this contract shall not have been manufactured by a process using hazardous 
materials, as defined by the Environmental Protection Agency, in the manufacture and makeup thereof. 

 
 

CONTRACTOR 
 
 

By: _ 
 
 

Title:   
 
 

ATTEST: 
 
 

  _   
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CERTIFICATION OF NON-SEGREGATED FACILITIES 

 
 
 

The Bidder certifies that he does not maintain or provide for his employees any segregated facilities at any of 
his establishments and that he does not permit his employees to perform their services at any location, under 
his control, where segregated facilities are maintained. The Bidder certifies further that he will not maintain or 
provide for his employees any segregated facilities at any of his establishments, and that he will not permit his 
employees to perform their services at any location under his control where segregated facilities are 
maintained. The Bidder agrees that a breach of this certification will be a violation of the Equal Opportunity 
clause in any contract resulting from acceptance of this bid. As used in this certification, the term "segregated 
facilities" means any waiting rooms, work areas, restrooms and washrooms, restaurants and other eating 
areas, timeclocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, 
recreation or entertainment areas, transportation, and housing facilities provided for employees which are 
segregated by explicit directive or are in fact segregated on the basis of race, color, religion or national origin, 
because of habit, local custom or otherwise. The Bidder agrees that (except where he has obtained identical 
certification from proposed subcontractors for specific time periods) he will obtain identical certification from 
proposed subcontractors prior to the award of subcontracts exceeding $10,000 which are not exempt from the 
provisions of the Equal Opportunity clause, and that he will retain such certifications in his files. 

 
 

Note: The penalty for making false statement in offers is prescribed in 18 U.S.C. 1001. 
 
 

DATE: _, 
 
 
 

BY          
(NAME OF BIDDER) (TITLE) 

 
 

OFFICIAL ADDRESS: 



2023 Sidewalk Replacement t 31 

 

 

CONTRACTOR'S STATEMENT FOR PUBLIC DISCLOSURE * 
 

1. a/ Name of Contractor: 
 

b/ Address and Zip Code of Contractor: 
 

2. If the Contractor is not an individual doing business under his own name, the Contractor has the status 
indicated below and is organized or operating under the laws of _ : 

 

  _ a corporation 
 

  _ a partnership known as: 
 

  _ a business association or a joint venture known as: 
 

  _ a Federal, State or Local government or instrumentality thereof 
 

  _ other (explain) 
 

3. If the Contractor is not an individual or a government agency or instrumentality, give 
date of organization: _   

 

4. Names, addresses, title of position (if any), and nature and extent of the interest of the officers and 
principal members, shareholders, investors other than a government agency or instrumentality, are set 
forth as follows: 

 
a/ If the Contractor is a corporation, the officers, directors, trustees, and each stockholder owning 

more than 10% of any share of stock. 
 

b/ If the Contractor is a partnership, each partner, whether a general or limited partner, and 
either the percent of interest or a description of the character and extent of interest. 

 
c/ If the Contractor is a business association or a joint venture, each participant and either the 

percent of interest or a description of the character and extent of interest. 
 

d/ If the Contractor is some other entity, the officers, the members of the governing body, and 
each person having an interest of more than 10%. 

 
* If space on this form is inadequate for any requested information, this should be furnished 

on an attached page which is referred to under the appropriate numbered item on the form. 
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POSITION TITLE (if any) AND PERCENT 
OF INTEREST OR DESCRIPTION OF 

NAME, ADDRESS & ZIP CODE CHARACTER AND EXTENT OF INTEREST 
 
 

5. Name, address and nature and extent of interest of each person or entity (not named in response to 
Item 4) who has a beneficial interest in any of the shareholders or investors named in response to Item 
5 which gives such person or entity more than a computed 10% interest in the Contractor (for 
example, more than 20% of the stock in a corporation which holds 50% of the stock of the Contractor, 
or more than 50% of the stock in a corporation which holds 20% of the stock of the Contractor). 

 
DESCRIPTION OF CHARACTER 

NAME, ADDRESS & ZIP CODE AND EXTENT OF INTEREST 
 
 

6. Names (if not given above) of officers and directors or trustees of any corporation or firm listed under 
Item 4 or Item 5 above: 

 
 

7. Is the Contractor a subsidiary of or affiliated with any other corporation or any other firm or firms? 
   YES _ NO. If yes, list each such corporation or firm by name and address, specify its 
relationship to the Contractor, and identify the officers and directors or trustees common to the 
Contractor and such other corporation or firm: 

 
 

8. Other federal grant projects under Title I of the Housing and Community Development Act of 1974 
(CP.L.93-383), as amended, in which the Contractor or any of the principals of the Contractor is or has 
been the contractor, or a stock-holder, officer, director or trustee, or partner of such a contractor: 

 
 

9. If the Contractor or a parent corporation, a subsidiary, an affiliate or a principal of the Contractor is to 
participate in the work or services as a Subcontractor or consultant: 

 
a/ Name and address of such Subcontractor or consultant: 

 
b/ Has such Subcontractor within the last 10 years ever failed to qualify as a responsible bidder, 

refused to enter into a contract after an award has been made, or failed to complete a 
contract? 
  YES _ NO. If yes, explain: 
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c/ Outstanding contract bids of such Subcontractor or consultant: 
 

Awarding Agency Amount Date Opened 
 

$ 
 

10. Brief statement respecting equipment, experience, financial capacity, and other resources available to 
such Subcontractor or consultant for the performance of the work or services involved in the contract, 
specifying particularly the qualifications of the personnel, the nature of the equipment, and the general 
experience of the Subcontractor or consultant. 

 
11. a/ Does any member of the governing body or employee of the Local Public Agency or any 

officer or employee of the Local Public Agency who exercises any functions or responsibilities in 
connection with the awarding and/or carrying out of the contract have any direct or indirect personal 
interest in the Contractor or in the Contractor's performance under the contract? _ YES _NO. If 
yes, explain: 

 
b/ Does any member of the governing body of the locality in which the Public Improvement 

Project is situated or any other public official of the locality, who exercises any functions or 
responsibilities in the review or approval of the awarding and/or carrying out of the contract 
have any direct or indirect personal interest in the Contractor or in the Contractor's 
performance under the contract? _YES _ NO. If yes, explain: 
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CERTIFICATION 
 
 

I (We) certify that this 
Contractor's Statement for Public Disclosure is true and correct to the best of my (our) knowledge and beliefs. 

 
 

DATED: _ _ DATED         
 

  _ _   _   
(SIGNATURE) (SIGNATURE) 

 
  _ _   _   
(TITLE) (TITLE) 

 
  _ _   _   
(ADDRESS & ZIP CODE) (ADDRESS & ZIP CODE) 

 
 

1 - If the Contractor is an individual, this Statement should be signed by such individual; if a partnership, by 
one of the partners; if a corporation or other entity, by one of its chief officers having knowledge of the facts 
required by this Statement. 

 
2 - Penalty For False Certification: Section 1001, Title 18, of the U.S.C. provides a fine of not more than 
$10,000, or imprisonment of not more than five years, or both, for knowingly and willfully making or using any 
false writing or document, knowing the same to contain any false, fictitious or fraudulent statement or entry in a 
matter within the jurisdiction of any Department of the United States. 
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(ONLY AS NEEDED) 
 

CERTIFICATE OF ACKNOWLEDGMENT OF RECEIPT OF ADDENDUM 

THE CITY OF READING 

 
ADDENDUM NO. _ _ TO BID FOR: _   

_ _ _ 
OPENING DATE:_ _ _ 

 
 
 

NOTICE 
 
 

This addendum must be signed, attached to, and returned with your proposal to the City of Reading by the 
time and date indicated above. This sheet is now part of the Contract Documents. 

 
 
 
 

I, HEREBY CERTIFY, THAT THE CHANGES COVERED BY THIS ADDENDUM HAVE BEEN TAKEN INTO 
ACCOUNT WITH THE TOTAL BID PRICE. 

 
Firm Name (Type or Print)_ _ _ 

 

Authorized Signature Title_   
 

Name (Type or Print) Date   
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CONTRACT DOCUMENTS 
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C O N T R A C T 
 

NOTE; This contract is not to be filled in until contract is awarded. 
 

THIS AGREEMENT, made and concluded this day of , in the 
year two thousand and  , by and between the City of Reading, a municipal corporation of the 
Commonwealth of Pennsylvania, located in the County of Berks, said Commonwealth, party of the first part, 
and , Contractor, party of the second part, pursuant to law and to the provisions and 
requirements of the ordinance of the City of Reading, Pennsylvania. 

 
WITNESSETH, that the parties to these presents, each in consideration of the agreements on the part 

of the other herein contained, have agreed, and hereby do agree, the party of the first part for itself, its 
successors and assign, and the party of the second part for itself, himself, or themselves, its successors, or his 
or their executors and administrators as follows: 

 
CONTRACTOR'S GENERAL AGREEMENT. The Contractor covenant, promises and agrees to and 

with the party of the first part, for the consideration hereinafter mentioned and contained, and under the 
penalty expressed in a bond bearing date of _ and hereto attached, to furnish all the 
material, machinery, equipment, tools, labor and transportation, except as hereinafter otherwise provided, at 
his own cost, necessary or proper for the purpose of executing the work embraced in this contract in a good, 
substantial and workmanlike manner, and in strict accordance with the specifications pertaining to this contract 
a herein contained. 

 
PARTS OF CONTRACT. The Location Map; Notice to Contractors; Bid Instructions; Documents to be 

Submitted with Bid; Contract Documents; Documents to be Submitted During the Course of the Contract; 
Wage Rate Determinations; Notice of Preconstruction Requirements and Pre-Construction Conference 
Questionnaire; Affirmative Action Requirements; General Provisions; Supplementary General Terms and 
Conditions; Technical Specifications; Supplementary Technical Specifications; and Correspondence and 
Supportive Documentation shall each form a part of the Contract. 

 
THE CONTRACT SUM. The City shall pay the Contractor for the performance of the Contract, 

subject to additions and deductions provided therein, in current funds as follows:   
  _ _ (state here the lump sum amount, unit 
prices, or both as desired in individual cases.) 

 
Where the quantities originally contemplated are so changed that application of the agreed unit price to the 
quantity of work performed is shown to create a hardship to the Owner or the Contractor, there shall be an 
equitable adjustment of the Contract to prevent such hardship. 

 
TIME & MANNER OF DOING WORK. The party of the second part agrees to commence the 

construction of the work to be done under this contract, immediately upon receiving written notice from the Director 
of Public Works, or other applicable Director, so to do and to complete the entire work as specified in the technical 
specifications, it being expressly agreed and understood that the time of beginning, rates of progress and time of 
completion of the work are essential under this contract. Time is to be considered to be the essence of this 
contract. 

 
STIPULATED DAMAGES. The Contractor shall begin work within ten (10) days of receipt of written 

notice from the applicable Director, to do so. If the Contractor fails to complete and finish the work in 
conformity with the terms and provisions of this Contract within the time hereinbefore specified, he shall pay to 
the City the sum of Five Hundred Dollars ($500.00) for each and every day thereafter, including Sundays and 
holidays, that the finishing of the Contract is delayed, which sum shall be construed as stipulated and 
liquidated damages and not as a penalty and shall be deducted from the amount due by the terms of the 
Contract; provided, however, that in case of justifiable delay, the City shall extend the time for completion of 
said work as provided for in Article G.7, but no extension of time for any reason beyond the time fixed herein 
for the completion of the work shall be deemed a waiver by the City of the right to abrogate this Contract for 
abandonment for delay. 
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LIENS. Neither the final payment nor any part of the retained percentage shall become due until the 
Contractor, if required, shall deliver to the City a complete release of all liens arising out of this Contract, or 
receipts in full in lien thereof, and, if required in either case, an affidavit that so far as he has knowledge or 
information the release and receipts include all the labor and material for which a lien could be filed. If any lien 
remains unsatisfied after all payments are made, the Contractor shall refund to the City all monies that the 
latter may be compelled to pay in discharging such a lien, including all costs and a reasonable attorney's fee. 

 
BASIS OF CONTRACT. This contract is founded on _ _ _ 

 

  _ _ _   
 

IN WITNESS WHEREOF, the said City of Reading has caused this Agreement to be executed by its Mayor, 
and its corporate seal to be hereunto affixed, duly attested by its City Clerk, and the party of the second part. 

 
  _ _ _ 

 

  _ _ _ 
 

the day and year first above written. 
 
 

CITY OF READING 
 
 

By:  
Mayor 

 
 

ATTEST: 
 
 
 

City Clerk 
 
 

Signed and Sealed in the Presence of 
 
 

  _ _ _   
CONTRACTOR 

 
 

  _ _ _   
PRESIDENT 

 
 

  _ _ _   
SECRETARY 
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STIPULATION AGAINST LIENS 
 

WHEREAS,  , hereinafter called the CONTRACTOR, has 
entered into a CONTRACT, dated _ , 20   _, with        
  _ hereinafter called the CITY, to provide materials and 
perform labor necessary for the manufacture and furnishing of the: as set forth in the CONTRACT 
DOCUMENTS as prepared by the City of Reading. 

 
NOW, THEREFORE, it is hereby stipulated and agreed by and between the said parties, as part of the 

said CONTRACT, and for the consideration therein set forth, that neither the undersigned CONTRACTOR, any 
SUBCONTRACTOR or material man, nor any other person furnishing labor or materials to the said 
CONTRACTOR under this CONTRACT shall file a lien, commonly called a mechanic's lien, for WORK done or 
materials furnished for the above manufacture. 

 
This stipulation is made and shall be filed with the Berks County Prothonotary within ten (10) days 

after execution, in accordance with the requirements of Section 1402 of the Mechanics Lien Law of 1963 of the 
Commonwealth of Pennsylvania in such case provided. 

 
IN WITNESS WHEREOF, the parties hereto have caused the signature of their proper officers to be 

affixed thereto on this _ day of 20 . 
 

(SEAL) 
 

  _  
(CITY OF READING) 

BY: _  

TITLE:_ _   

ATTEST: 
 
 

BY:   
 

TITLE:_ _ _ 
 
 
 
 

(SEAL)   _ _ 
(CONTRACTOR) 

 
ATTEST: BY:   

 

TITLE:_ _   
 
 

BY: _ 
 

TITLE:_ _   
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INDEMNITY AGREEMENT & HOLD HARMLESS 
 
 

KNOW ALL MEN BY THESE PRESENTS: 
 

WHEREAS, the undersigned has entered into a contract with the CITY OF READING, dated 
  , 20    , providing for the      
  _ _ City of Reading, Pennsylvania. 

 

NOW, THEREFORE, in consideration of the award of said contract to the undersigned, 
  _, as well as in further consideration of the sum of ONE DOLLAR ($1.00) in hand paid 
to the said  by the City of Reading, receipt whereof is hereby acknowledged, the said 
   agrees to indemnify and save harmless the CITY OF READING, its officers, agents, 
servants, and employees against any and all loss, damage, costs and expenses which the said CITY may 
hereafter suffer, incur, be put to or pay by reason of any bodily injury (including death) or damage to property 
arising out of any act or omission in performance of the work undertaken under the aforesaid contract. 

 
EXECUTED this _ _ day of _ _, 20 . 

 

By:    
 

Title: _   
 
 

ATTEST: 
 

  _   
 
 

  _ 
(Title) 
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NOTICE TO PROCEED 
 

TO: 
 
 
 

Project   
 

Contract No._ _   
 

Amount of Contract_   
 

You are hereby notified to commence work on the referenced contract on or before _, 
20  _, and shall fully complete all of the work of said contract within_  consecutive calendar days 
thereafter. Your completion date is therefore _ , 20 . 

 

The contract provides for an assessment of the sum of $ as liquidated damages for each 
consecutive calendar day after the above established contract completion date that the work remains 
incomplete. 

 
Dated this _day of , 20 . 

 
 

By   
 

Title _   
 

ACCEPTANCE OF NOTICE 
 

Receipt of foregoing Notice to Proceed is hereby acknowledged 
 

By _ _ 
 

this _ _day of _ 20 . 
 

By _ 
 

Title _ 
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
 

1. Project information. 
2. Work covered by Contract Documents. 
3. Access to site. 
4. Coordination with occupants. 
5. Work restrictions. 
6. Specification and drawing conventions. 
7. Public Sidewalk Replacement Contract. 

 

1.2 PROJECT INFORMATION 
 

A. Project Identification: 2023 Sidewalk Repair Project. 
 

1. Project Location: City of Reading, Pennsylvania 
 

B. Owner: City of Reading. 
 

1. Owner's Representative: Jamal Abodalo, Director, Community Development Services. 
 

1.3 WORK TO BE PERFORMED BY THE OWNER 
 

A. Owner is to power wash and remove debris from the area of work prior to the Contractor 
beginning any work in each location. 

 
B. All coordination regarding timing of cleaning of areas are to be performed by the Contractor. 

 
C. Following completion of site cleaning, Owner is to provide Contractor with written 

documentation stating such. 
 

1.4 WORK COVERED BY CONTRACT DOCUMENTS 
 

A. Contractor to shall be awarded a two year contract to perform the sidewalk and/or curb 
removal and reinstallation 

 
B. Contractor is responsible for all stake-out and curb elevations for all project sites and locations 

described below. 
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C. The Work of Project is defined by the Contract Documents and consists of removal of existing 
sidewalk, properly dispose of all material, sidewalk installation, which includes all labor, 
materials, bonds, mobilizations for complete installation of sidewalk and/or curb in the following 
City Owned properties: 

D. Protect all building and adjacent structures during construction activities. Protect all utilities and 
hydrants during construction activities. Do not cover any manholes or valves at grade. Protect all 
trees and vegetation not scheduled to be removed during construction activities. Repair damage 
caused by construction operations. 

 

1.5 COORDINATION WITH OCCUPANTS 
 

A. Full Owner Occupancy: Owner will occupy site and during entire construction period. Cooperate 
with Owner during construction operations to minimize conflicts and facilitate Owner usage. 
Perform the Work so as not to interfere with Owner's day-to-day operations. Maintain existing 
exits unless otherwise indicated. 

 
1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 

facilities. Do not close or obstruct walkways, corridors, or other occupied or used facilities 
without written permission from Owner and approval of authorities having jurisdiction. 

2. Notify Owner not less than 72 hours in advance of activities that will affect Owner's 
operations. 

 

1.6 WORK RESTRICTIONS 
 

A. Work Restrictions, General: Comply with restrictions on construction operations. 
 

1. Comply with limitations on use of public streets and with other requirements of authorities 
having jurisdiction. 

 
B. On-Site Work Hours: Limit work in the existing building to normal business working hours of 

8:00 a.m. to 5:00 p.m., Monday through Friday, unless otherwise indicated. 
 

1. No work is to be performed on holidays or weekends without Owner’s written consent. 
 

C. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after providing temporary 
utility services according to requirements indicated: 

 
1. Notify Engineer and Owner not less than two days in advance of proposed utility 

interruptions. 
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2. Obtain Engineer's and Owner's written permission before proceeding with utility 
interruptions. 

 
D. Noise, Vibration, and Odors: Coordinate operations that may result in high levels of noise and 

vibration, odors, or other disruption to Owner occupancy with Owner. 
 

1. Notify Engineer and Owner not less than two days in advance of proposed disruptive 
operations. 

2. Obtain Engineer's and Owner's written permission before proceeding with disruptive 
operations. 

 

1.7 SPECIFICATION AND DRAWING CONVENTIONS 
 

A. Specification Content: The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations. 
These conventions are as follows: 

 
1. Imperative mood and streamlined language are generally used in the Specifications. The 

words "shall," "shall be," or "shall comply with," depending on the context, are implied 
where a colon (:) is used within a sentence or phrase. 

2. Specification requirements are to be performed by Contractor unless specifically stated 
otherwise. 

 
B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 

of all Sections in the Specifications. 
 

C. Drawing Coordination: Requirements for materials and products identified on Drawings are 
described in detail in the Specifications. One or more of the following are used on Drawings to 
identify materials and products: 

 
1. Terminology: Materials and products are identified by the typical generic terms used in 

the individual Specifications Sections. 
2. Abbreviations: Materials and products are identified by abbreviations published as part of 

the U.S. National CAD Standard and scheduled on Drawings. 
3. Keynoting: Materials and products are identified by reference keynotes referencing 

Specification Section numbers found in this Project Manual. 
 

1.8 PUBLIC SIDEWALK REPLACEMENT CONTRACT 
 

A. The City of Reading is working on a residential sidewalk grant program that will be piloted over 
the next year(s). Residents of the City of Reading may apply to have their sidewalks replaced 
under criteria that the City of Reading has set forth in the pilot program. The sidewalk areas 
approved to be replaced would be assigned to a contractor and replaced within a three-month 
period from the date the contractor receives the assignment. The overall contract with the 
contractor may be for a one (1), two (2) or three (3) year period of time. 

 
B. In addition to the contract for the City owned properties noted above in Section 1.3 contracts may 

be awarded to several contractors for additional sidewalk removal and replacement for 
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various residential properties located within the City of Reading City Limits. This contract may 
range from zero ($0) dollars per year up to the contract amounts defined in Section 1.9 C. 

 
C. The contract amount to be awarded for the following years are: 

1. 2023: $0 to $400,000 
 

D. Work to be performed shall be residential in nature, as commercial and industrial properties are 
not eligible for the piloted grant program. 

 
E. Award of the Prime Contract as defined by Section 1.3 is not necessary for, nor does it 

eliminate, eligibility for the Public Sidewalk Replacement Contract. 
 

F. Public Sidewalk Replacement Contract is to be awarded on a Unit Price basis as described on 
the bid form. 

 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 013216 - CONSTRUCTION PROGRESS SCHEDULE 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 
 

A. Submittals. 
 

B. Bar chart schedules. 
 

C. Updating schedules. 
 

1.2 SUBMITTALS 
 

A. Within 20 days after date of Notice to Proceed, submit proposed schedule in electronic format. 
 

B. Submit schedule as specified in Section 013300 Submittal Procedures. 
 

C. Schedule Updates: 
 

1. Overall percent complete, projected and actual. 
2. Completion progress by listed activity and subactivity, to within five working days prior 

to submittal. 
3. Changes in Work scope and activities modified since submittal. 
4. Delays in submittals or resubmittals, deliveries, or Work. 
5. Adjusted or modified sequences of Work. 
6. Other identifiable changes. 
7. Revised projections of progress and completion. 

 
D. Narrative Progress Report: 

 
1. Submit with each monthly submission of Progress Schedule. 
2. Summary of Work completed during the past period between reports. 
3. Work planned during the next period. 
4. Explanation of differences between summary of Work completed and Work planned in 

previously submitted report. 
5. Current and anticipated delaying factors and estimated impact on other activities and 

completion milestones. 
6. Corrective action taken or proposed. 

 

1.3 BAR CHART SCHEDULES 
 

A. Format: Bar chart Schedule, to include at least: 
 

1. Identification and listing in chronological order of those activities reasonably required to 
complete the Work, including: 
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a. Subcontract Work. 
b. Delivery dates including required lead times. 
c. Move-in and other preliminary activities. 
d. Project closeout and cleanup. 
e. Work sequences, constraints, and milestones. 

 
2. Listings identified by Specification Section number. 
3. Identification of the following: 

 
a. Horizontal time frame by year, month, and week. 
b. Duration, early start, and completion for each activity and subactivity. 
c. Critical activities and Project float. 
d. Subschedules to further define critical portions of Work. 

 

1.4 UPDATING SCHEDULES 
 

A. Maintain schedules to record actual start and finish dates of completed activities. 
 

B. Indicate progress of each activity to date of revision, with projected completion date of each 
activity. Update schedules to depict current status of Work. 

 
C. Identify activities modified since previous submittal, major changes in Work, and other 

identifiable changes. 
 

D. Upon approval of a Change Order, include the change in the next schedule submittal. 
 

E. Indicate changes required to maintain Date of Substantial and Total Completion. 
 

F. Submit sorts as required to support recommended changes. 
 

G. Prepare narrative report to define problem areas, anticipated delays, and impact on schedule. 
Report corrective action taken or proposed and its effect including effects of changes on schedules 
of separate Contractors. 

 

PART 2 - PRODUCTS Not Used 

PART 3 - EXECUTION Not Used 

END OF SECTION 
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SECTION 013233 – PHOTOGRAPHIC DOCUMENTATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 
 

A. Section includes administrative and procedural requirements for the following: 
1. Preconstruction photographs. 
2. Periodic construction photographs. 
3. Final completion construction photographs. 

 

1.2 SUMMARY 
 

A. Section Includes: 
 

B. Section 013300 – Submittal Procedures for submitting photographic documentation. 
 

C. Section 017700 – Closeout Procedures. 
 

1.3 INFORMATIONAL SUBMITTALS 
 

A. Key Plan: Submit key plan of Project Site with notation of vantage points marked for location 
and direction of each photograph and video recording. 

 
B. Digital Photographs: Submit image files within three days of taking photographs. 

1. Digital Camera: Minimum sensor resolution of 8 megapixels. 
2. Format: JPG with minimum 3200 by 2400 pixels, in unaltered original files, with same 

aspect ratio as the sensor, uncropped, date and time stamped, in folder named by date of 
photograph, accompanied by key plan file. 

3. Identification: Provide the following information with each image description in file 
metadata tag: 
a. Name of Project. 
b. Name and Contact information for photographer. 
c. Name of Engineer. 
d. Name of Contractor. 
e. Date photograph was taken. 
f. Description of vantage point, indicating location, direction (by compass point), and 

elevation or story of construction. 
g. Unique sequential identifier keyed to accompanying key plan. 

 

1.4 USAGE RIGHTS 
 

A. Transfer copyright usage rights to Owner for unlimited use and reproduction of photographic 
documentation. 
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PART 2 - PRODUCTS – Not Used 

PART 3 - EXECUTION 

3.1 GENERAL 
 

A. Take photographs using the maximum range of depth of field, and that are in focus, to clearly 
show the Work. Photographs with blurry or out-of-focus areas will not be accepted. 
1. Maintain key plan with each set of construction photographs that identifies each 

photographic location. 
 

3.2 PRECONSTRUCTION PHOTOGRAPHS 
 

A. Photographic documentation is required prior to the start of any construction. Coverage shall 
include everything within the construction limits as identified on the Contract Drawings. 

 
B. Include coverage driveways, sidewalks, curbs, ditches (to show drainage patterns), street (as full 

width as possible), landscaping, trees, shrubs, culverts, catch basins, retaining walls, headwalls, 
fences, visible utilities, and building exteriors within the zones of influence. Buildings should be 
identified visibly when possible. 

 
C. Properly identify all photographs by number, date, locations and project name. 

 

3.3 PERIODIC CONSTRUCTION PHOTOGRAPHS 
 

A. Take photographs periodically through the construction process. Select vantage points to show 
status of construction and progress since last photographs were taken. 

 

3.4 FINAL COMPLETION CONSTRUCTION PHOTOGRAPHS 
 

A. Take color photographs after completion of the sidewalk and all forms and construction 
equipment/tools have been removed. Submit documentation of each sidewalk repair as project 
record documents. Select vantage points to show status of construction and progress since last 
photographs were taken. 

 
END OF SECTION 
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1  SECTION INCLUDES 

 A. Definitions. 

 B. Submittal procedures. 

 C. Construction progress schedules. 

 D. Proposed product list. 

 E. Product data. 

 F. Shop Drawings. 

 G. Other submittals. 

 H. Test reports. 

 I. Certificates. 

 J. Contractor review. 

 K. Engineer review. 

 
1.2 

  
DEFINITIONS 

 A. Action Submittals: Written and graphic information and physical samples that require Engineer's 
responsive action. 

 B. Informational Submittals: Written and graphic information and physical Samples that do not 
require Engineer's responsive action. Submittals may be rejected for not complying with 
requirements. 

 
1.3 

  
SUBMITTAL PROCEDURES 

 A. Transmit each submittal with Engineer accepted form. 

 B. Sequentially number transmittal forms. Mark revised submittals with original number and 
sequential alphabetic suffix. 

 C. Identify: Project, Contractor, Subcontractor and supplier, pertinent Drawing and detail number, 
and Specification Section number appropriate to submittal. 
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D. Apply Contractor's stamp, signed or initialed, certifying that review, approval, verification of 
products required, field dimensions, adjacent construction Work, and coordination of information 
is according to requirements of the Work and Contract Documents. 

 
E. Schedule submittals to expedite Project, and deliver to Engineer at business address. Coordinate 

submission of related items. 
 

F. For each submittal for review, allow fifteen (15) days excluding delivery time to and from 
Contractor. 

 
G. Identify variations in Contract Documents and product or system limitations that may be 

detrimental to successful performance of completed Work. 
 

H. Allow space on submittals for Contractor and Engineer review stamps. 
 

I. When revised for resubmission, identify changes made since previous submission. 
 

J. The Engineer’s approval of the Contractor’s submittal is for general conformance with the design 
concept only. Although the Engineer may review submittals in more or less detail, such reviewing 
is an effort to discover errors and omission in the Contractor’s submittals and to safeguard the 
Owner from unnecessary costs and delays resulting from errors or omissions in the Contractor’s 
submittals. The Engineer’s review shall in no way relieve the Contractor of his obligation and 
responsibility to coordinate the Work and plan the details of the Work or to relieve him of his 
responsibility in fulfilling the purpose and intent of the Contract. Review by the Engineer shall 
not be construed as placing on him or on the Owner any responsibility for the accuracy, proper 
fit, functioning or performance of any phase of the Work included in the Contract. 

 
K. For all re-submittals except for the first, Engineer and Engineer’s consultants will record 

manhours required for review of the re-submittal. At the discretion of the Owner, Contractor may 
be charged for review of such repeat re-submittals at Engineer’s (and Engineer’s consultant’s) 
current hourly rates. Charges for repeat re-submittals will be subtracted from Contractor’s next 
progress payment. 

 
L. Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report 

inability to comply with requirements. 
 

M. Submittals not requested will not be recognized nor processed. 
 

N. Incomplete Submittals: Engineer will not review. Complete submittals for each item are required. 
Delays resulting from incomplete submittals are not the responsibility of /Engineer. 

 

1.4 CONSTRUCTION PROGRESS SCHEDULES 
 

A. Submit initial schedule in duplicate within twenty (20) days after the Notice to Proceed as per 
Section 013216 Construction Progress Schedule. 

 
B. Review and resubmit as required. 
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C. Submit revised schedules with each Application for Payment, identifying changes since previous 
version. 

 
D. Submit a CPM construction schedule with separate task for each major portion of Work or 

operation identifying first work day of each week. 
 

E. Show complete sequence of construction by activity, identifying Work of separate stage and other 
logically grouped activities. Indicate the early and late start, early and late finish, float dates and 
duration. 

 
F. Indicate estimated percentage of completion for each item of Work at each submittal. 

 
G. Indicate submittal dates required for shop drawings, product data, samples and product delivery 

dates, including those furnished by Owner and required by Allowances. 
 

1.5 PROPOSED PRODUCT LIST 
 

A. Within ten (10) days after date of Owner-Contractor Agreement, submit list of major products 
proposed for use, with name of manufacturer, trade name, and model number of each product. 

 
B. For products specified only by reference standards, indicate manufacturer, trade name, model or 

catalog designation, and reference standards. 
 

1.6 PRODUCT DATA 
 

A. Action Submittal: Submit to Engineer for review for limited purpose of assessing conformance 
with information given and design concept expressed in Contract Documents. 

 
B. Submit electronic submittals via email as PDF electronic files. 

 
C. Mark each copy to identify applicable products, models, options, and other data. Supplement 

manufacturers' standard data to provide information specific to this Project. 
 

D. After review, produce copies and distribute according to "Submittal Procedures" Article and for 
record documents described in Section 017000 - Execution and Closeout Requirements. 

 

1.7 SHOP DRAWINGS 
 

A. Shop Drawings: Action Submittal: Submit to Engineer for limited purpose of assessing 
conformance with information given and design concept expressed in Contract Documents. 

 
B. Submit electronic submittal via email as PDF. 

 
C. After review, produce copies and distribute according to "Submittal Procedures" Article and for 

record documents described in Section 017000 - Execution and Closeout Requirements. 
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1.8 OTHER SUBMITTALS 
 

A. Closeout Submittals: Comply with Section 017000 - Execution and Closeout Requirements. 
 

B. Informational Submittal: Submit data for Engineer's knowledge as Contract administrator or for 
Owner. 

 
C. Submit information for assessing conformance with information given and design concept 

expressed in Contract Documents. 
 

1.9 TEST REPORTS 
 

A. Informational Submittal: Submit reports for Engineer's knowledge as Contract administrator or 
for Owner. 

 
B. Submit test reports for information for assessing conformance with information given and 

design concept expressed in Contract Documents. 
 

1.10 CERTIFICATES 
 

A. Informational Submittal:   Submit certification   by   manufacturer, installation/application 
Subcontractor, or Contractor to Engineer, in quantities specified for Product Data. 

 
B. Indicate material or product conforms to or exceeds specified requirements. Submit supporting 

reference data, affidavits, and certifications as appropriate. 
 

C. Certificates may be recent or previous test results on material or product but must be acceptable 
to Engineer. 

 

1.11 CONTRACTOR REVIEW 
 

A. Review for compliance with Contract Documents and approve submittals before transmitting to 
Engineer. 

 
B. Contractor: Responsible for: 

 
1. Determination and verification of materials including manufacturer's catalog numbers. 
2. Determination and verification of field measurements and field construction criteria. 
3. Checking and coordinating information in submittal with requirements of Work and of 

Contract Documents. 
4. Determination of accuracy and completeness of dimensions and quantities. 
5. Confirmation and coordination of dimensions and field conditions at Site. 
6. Construction means, techniques, sequences, and procedures. 
7. Safety precautions. 
8. Coordination and performance of Work of all trades. 
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C. Stamp, sign or initial, and date each submittal to certify compliance with requirements of Contract 
Documents. 

 
D. Do not fabricate products or begin Work for which submittals are required until approved 

submittals have been received from Engineer. 
 

1.12 ENGINEER REVIEW 
 

A. Do not make "mass submittals" to Engineer. "Mass submittals" are defined as six or more 
submittals or items in one day or 20 or more submittals or items in one week. If "mass submittals" 
are received, Engineer's review time stated above will be extended as necessary to perform proper 
review. Engineer will review "mass submittals" based on priority determined by Engineer after 
consultation with Owner and Contractor. 

 
B. Informational submittals and other similar data are for Engineer's information, do not require 

Engineer's responsive action, and will not be reviewed or returned with comment. 
 

C. Submittals made by Contractor that are not required by Contract Documents may be returned 
without action. 

 
D. Submittal approval does not authorize changes to Contract requirements unless accompanied by 

Change Order. 
 

E. Owner may withhold monies due to Contractor to cover additional costs beyond the second 
submittal review. 

 

PART 2 - PRODUCTS Not Used 

PART 3 - EXECUTION Not Used 

END OF SECTION 
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SECTION 014000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 SECTION INCLUDES 
 

A. Quality control. 
 

B. Tolerances. 
 

C. References. 
 

D. Testing and inspection services. 
 

1.2 QUALITY CONTROL 
 

A. Monitor quality control over suppliers, manufacturers, products, services, Site conditions, and 
workmanship, to produce Work of specified quality. 

 
B. Comply with specified standards as the minimum quality for the Work except where more 

stringent tolerances, codes, or specified requirements indicate higher standards or more precise 
workmanship. 

 
C. Comply with installation instructions, including each step in sequence. 

 
D. Should instructions conflict with Contract Documents, request clarification from Engineer before 

proceeding. 
 

E. Perform Work using persons qualified to produce required and specified quality. 
 

F. Products, materials, and equipment may be subject to inspection by Engineer at place of 
manufacture or fabrication. Such inspections shall not relieve Contractor of complying with 
requirements of Contract Documents. 

 
G. Supervise performance of Work in such manner and by such means to ensure that Work, whether 

completed or in progress, will not be subjected to harmful, dangerous, damaging, or otherwise 
deleterious exposure during construction period. 

 
H. Secure products in place with positive anchorage devices designed and sized to withstand stresses, 

vibration, physical distortion and disfigurement. 
 

1.3 TOLERANCES 
 

A. Monitor fabrication and installation tolerance control of products to produce acceptable Work. 
Do not permit tolerances to accumulate. 
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B. 
 
 

C. 

Comply with recommended tolerances and tolerance requirements in reference standards. When 
such tolerances conflict with Contract Documents, request clarification from Engineer before 
proceeding. 

 
Adjust products to appropriate dimensions; position before securing products in place. 

 
1.4 

 
REFERENCES 

A. For products or workmanship specified by association, trade, or other consensus standards, 
comply with requirements of standard except when more rigid requirements are specified or are 
required by applicable codes. 

B. Conform to reference standard by date of issue current as of date of Contract Documents except 
where specific date is established by code. 

C. Obtain copies of standards and maintain on Site when required by product Specification 
Sections. 

D. When requirements of indicated reference standards conflict with Contract Documents, request 
clarification from Engineer before proceeding. 

E. Neither contractual relationships, duties, or responsibilities of parties in Contract nor those of 
Engineer shall be altered from Contract Documents by mention or inference in reference 
documents. 

 
1.5 

 
TESTING AND INSPECTION SERVICES 

A. Independent firm will perform tests, inspections, and other services specified in individual 
Specification Sections and as required by Engineer. 

B. Testing, inspections, and source quality control may occur on or off Project Site. Perform off- 
Site testing as required by Engineer or Owner. 

C. Reports shall be submitted by independent firm to Engineer, Contractor, and authorities having 
jurisdiction, in duplicate, indicating observations and results of tests and compliance or 
noncompliance with Contract Documents. 

 1. Submit final report indicating correction of Work previously reported as noncompliant. 

D. Cooperate with independent firm; furnish samples of materials, design mix, equipment, tools, 
storage, safe access, and assistance by incidental labor as requested. 

 1. Notify Engineer and independent firm twenty-four (24) hours before expected time for 
operations requiring services. 

2. Make arrangements with independent firm and pay for additional Samples and tests 
required for Contractor's use. 

E. Employment of testing agency or laboratory shall not relieve Contractor of obligation to 
perform Work according to requirements of Contract Documents. 
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F. Retesting or re-inspection required because of nonconformance with specified or indicated 
requirements shall be performed by same independent firm on instructions from Engineer. 
Payment for retesting or re-inspection will be charged to Contractor by deducting testing charges 
from Contract Sum/Price. 

 
G. Agency Responsibilities: 

 
1. Test Samples of mixes submitted by Contractor. 
2. Provide qualified personnel at Site. Cooperate with Engineer and Contractor in 

performance of services. 
3. Perform indicated sampling and testing of products according to specified standards. 
4. Ascertain compliance of materials and mixes with requirements of Contract Documents. 
5. Promptly notify Engineer and Contractor of observed irregularities or nonconformance of 

Work or products. 
6. Perform additional tests required by Engineer. 
7. Attend preconstruction meetings and progress meetings when requested. 

 
H. Agency Reports: After each test, promptly submit two (2) copies of report to Engineer, 

Contractor, and authorities having jurisdiction. When requested by Engineer, provide 
interpretation of test results. Include the following: 

 
1. Date issued. 
2. Project title and number. 
3. Name of inspector. 
4. Date and time of sampling or inspection. 
5. Identification of product and Specification Section. 
6. Location in Project. 
7. Type of inspection or test. 
8. Date of test. 
9. Results of tests. 
10. Conformance with Contract Documents. 

 
I. Limits on Testing Authority: 

 
1. Agency or laboratory may not release, revoke, alter, or enlarge on requirements of 

Contract Documents. 
2. Agency or laboratory may not approve or accept any portion of the Work. 
3. Agency or laboratory may not assume duties of Contractor. 
4. Agency or laboratory has no authority to stop the Work. 

 

PART 2 - PRODUCTS Not Used 

PART 3 - EXECUTION Not Used 

END OF SECTION 
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SECTION 017419 - CONSTRUCTION WASTE MANAGEMENT AND DISPOSAL 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes administrative and procedural requirements for the following: 

 1. Salvaging nonhazardous demolition and construction waste. 
2. Recycling nonhazardous demolition and construction waste. 
3. Disposing of nonhazardous demolition and construction waste. 

B. Related Requirements: 
1. Section 311000 "Site Clearing" for disposition of waste resulting from site clearing and 

removal of above- and below-grade improvements. 

 
1.2 

 
DEFINITIONS 

A. Construction Waste: Building and site improvement materials and other solid waste resulting 
from construction, remodeling, renovation, or repair operations. Construction waste includes 
packaging. 

B. Demolition Waste: Building and site improvement materials resulting from demolition or 
selective demolition operations. 

C. Disposal: Removal off-site of demolition and construction waste and subsequent sale, recycling, 
reuse, or deposit in landfill or incinerator acceptable to authorities having jurisdiction. 

D. Recycle: Recovery of demolition or construction waste for subsequent processing in preparation 
for reuse. 

E. Salvage: Recovery of demolition or construction waste and subsequent sale or reuse in another 
facility. 

F. Salvage and Reuse: Recovery of demolition or construction waste and subsequent incorporation 
into the Work. 

 
1.3 

 
ACTION SUBMITTALS 

A. Waste Management Plan: Submit plan within 7 days of date established for the Notice to 
Proceed. 

 
1.4 

 
INFORMATIONAL SUBMITTALS 

A. Waste Reduction Progress Reports: Concurrent with each Application for Payment, submit 
report. Include the following information: 
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1. Material category. 
2. Generation point of waste. 
3. Total quantity of waste in tons. 
4. Quantity of waste salvaged, both estimated and actual in tons. 
5. Quantity of waste recycled, both estimated and actual in tons. 
6. Total quantity of waste recovered (salvaged plus recycled) in tons. 
7. Total quantity of waste recovered (salvaged plus recycled) as a percentage of total waste. 

 
B. Landfill and Incinerator Disposal Records: Indicate receipt and acceptance of waste by landfills 

and incinerator facilities licensed to accept them. Include manifests, weight tickets, receipts, and 
invoices. 

 
C. Qualification Data: For waste management coordinator. 

 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 DISPOSAL OF WASTE 
 

A. General: Except for items or materials to be salvaged, recycled, or otherwise reused, remove waste 
materials from Project site and legally dispose of them in a landfill or incinerator acceptable to 
authorities having jurisdiction. 

 
1. Except as otherwise specified, do not allow waste materials that are to be disposed of 

accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 
 

B. Burning: Do not burn waste materials. 
 

C. Disposal: Remove waste materials from Owner's property and legally dispose of them. 
 

END OF SECTION 017419 



CLOSEOUT PROCEDURES 017700 - 1 

 

 

SECTION 017700 - CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section includes administrative and procedural requirements for contract closeout, including, 
but not limited to, the following: 

 
1. Substantial Completion procedures. 
2. Final completion procedures. 
3. Final cleaning. 
4. Repair of the Work. 

 
B. Related Requirements: 

 
1. Section 013233 "Photographic Documentation" for submitting final completion 

construction photographic documentation. 
 
 

1.2 ACTION SUBMITTALS 

A. Product Data: For cleaning agents. 

B. Contractor's List of Incomplete Items: Initial submittal at Substantial Completion. 

C. Certified List of Incomplete Items: Final submittal at Final Completion. 

 
1.3 

 
CLOSEOUT SUBMITTALS 

A. Certificates of Release: From authorities having jurisdiction. 

B. Certificate of Insurance: For continuing coverage. 

 
1.4 

 
MAINTENANCE MATERIAL SUBMITTALS 

A. Schedule of Maintenance Material Items: For maintenance material submittal items specified in 
other Sections. 

 
1.5 

 
SUBSTANTIAL COMPLETION PROCEDURES 

A. Contractor's List of Incomplete Items: Prepare and submit a list of items to be completed and 
corrected (Contractor's punch list), indicating the value of each item on the list and reasons why 
the Work is incomplete. 
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B. Submittals Prior to Substantial Completion: Complete the following a minimum of 10 days prior 
to requesting inspection for determining date of Substantial Completion. List items below that are 
incomplete at time of request. 

 
1. Certificates of Release: Obtain and submit releases from authorities having jurisdiction 

permitting Owner unrestricted use of the Work and access to services and utilities. Include 
occupancy permits, operating certificates, and similar releases. 

2. Submit closeout submittals specified in other Division 01 Sections, including project record 
documents, operation and maintenance manuals, final completion construction 
photographic documentation, damage or settlement surveys, property surveys, and similar 
final record information. 

3. Submit closeout submittals specified in individual Sections, including specific warranties, 
workmanship bonds, maintenance service agreements, final certifications, and similar 
documents. 

4. Submit maintenance material submittals specified in individual Sections, including tools, 
spare parts, extra materials, and similar items, and deliver to location designated by 
Engineer or Construction Manager. Label with manufacturer's name and model number 
where applicable. 

 
a. Schedule of Maintenance Material Items: Prepare and submit schedule of 

maintenance material submittal items, including name and quantity of each item and 
name and number of related Specification Section. Obtain Engineer’s or 
Construction Manager's signature for receipt of submittals. 

 
5. Submit test/adjust/balance records. 
6. Submit changeover information related to Owner's occupancy, use, operation, and 

maintenance. 
 

C. Procedures Prior to Substantial Completion: Complete the following a minimum of 10 days prior 
to requesting inspection for determining date of Substantial Completion. List items below that are 
incomplete at time of request. 

 
1. Advise Owner of pending insurance changeover requirements. 
2. Complete final cleaning requirements 
3. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 
 

D. Inspection: Submit a written request for inspection to determine Substantial Completion a 
minimum of 10 days prior to date the work will be completed and ready for final inspection and 
tests. On receipt of request, Engineer and Construction Manager will either proceed with 
inspection or notify Contractor of unfulfilled requirements. Engineer will prepare the Certificate 
of Substantial Completion after inspection or will notify Contractor of items, either on 
Contractor's list or additional items identified by Engineer, that must be completed or corrected 
before certificate will be issued. 

 
1. Reinspection: Request reinspection when the Work identified in previous inspections as 

incomplete is completed or corrected. 
2. Results of completed inspection will form the basis of requirements for final completion. 
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1.6 FINAL COMPLETION PROCEDURES 
 

A. Preliminary Procedures: Before requesting final inspection for determining final completion, 
complete the following: 

 
1. Submit a final Application for Payment 
2. Certified List of Incomplete Items: Submit certified copy of Engineer's Substantial 

Completion inspection list of items to be completed or corrected (punch list), endorsed and 
dated by Engineer. Certified copy of the list shall state that each item has been completed 
or otherwise resolved for acceptance. 

3. Certificate of Insurance: Submit evidence of final, continuing insurance coverage 
complying with insurance requirements. 

 
B. Inspection: Submit a written request for final inspection to determine acceptance. On receipt of 

request, Engineer and Construction Manager will either proceed with inspection or notify 
Contractor of unfulfilled requirements. Engineer will prepare a final Certificate for Payment after 
inspection or will notify Contractor of construction that must be completed or corrected before 
certificate will be issued. 

 
1. Reinspection: Request reinspection when the Work identified in previous inspections as 

incomplete is completed or corrected. 
 

1.7 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 
 

A. Organization of List: Include name and identification of each space and area affected by 
construction operations for incomplete items and items needing correction including, if necessary, 
areas disturbed by Contractor that are outside the limits of construction. Use CSI Form 14.1A. 

 
1. Organize list of spaces in sequential order. 
2. Submit list of incomplete items in the following format: 

 
a. MS Excel electronic file. Engineer, through Construction Manager, will return 

annotated copy. 
b. PDF electronic file. Engineer, through Construction Manager, will return annotated 

copy. 
c. Three paper copies unless otherwise indicated. Engineer, through Construction 

Manager, will return two copies. 
 

PART 2 - PRODUCTS 
 

2.1 MATERIALS 
 

A. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator 
of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health 
or property or that might damage finished surfaces. 
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PART 3 - EXECUTION 
 

3.1 FINAL CLEANING 
 

A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with 
local laws and ordinances and Federal and local environmental and antipollution regulations. 

 
B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each 

surface or unit to condition expected in an average commercial building cleaning and maintenance 
program. Comply with manufacturer's written instructions. 

 
1. Complete the following cleaning operations before requesting inspection for certification 

of Substantial Completion for entire Project or for a designated portion of Project: 
 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and other 
foreign substances. 

b. Sweep paved areas broom clean. Remove petrochemical spills, stains, and other 
foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-textured surface. 
d. Remove tools, construction equipment, machinery, and surplus material from 

Project site. 
e. Remove snow and ice to provide safe access to building. 
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 

free of stains, films, and similar foreign substances. Avoid disturbing natural 
weathering of exterior surfaces. Restore reflective surfaces to their original 
condition. 

g. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

 

3.2 REPAIR OF THE WORK 
 

A. Complete repair and restoration operations before requesting inspection for determination of 
Substantial Completion. 

 
B. Repair or remove and replace defective construction. Repairing includes replacing defective parts, 

refinishing damaged surfaces, touching up with matching materials, and properly adjusting 
operating equipment. Where damaged or worn items cannot be repaired or restored, provide 
replacements. Remove and replace operating components that cannot be repaired. Restore 
damaged construction and permanent facilities used during construction to specified condition. 

 
1. Remove and replace chipped, scratched, and broken glass, reflective surfaces, and other 

damaged transparent materials. 
2. Touch up and otherwise repair and restore marred or exposed finishes and surfaces. 

Replace finishes and surfaces that that already show evidence of repair or restoration. 
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a. Do not paint over "UL" and other required labels and identification, including 
mechanical and electrical nameplates. Remove paint applied to required labels and 
identification. 

 
3. Replace parts subject to operating conditions during construction that may impede 

operation or reduce longevity. 
4. Replace burned-out bulbs, bulbs noticeably dimmed by hours of use, and defective and 

noisy starters in fluorescent and mercury vapor fixtures to comply with requirements for 
new fixtures. 

 

END OF SECTION 017700 
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SECTION 311000 - SITE CLEARING 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
1. Temporary erosion and sedimentation control. 
2. Clearing and grubbing. 
3. Topsoil Stripping. 
4. Site Improvements. 
5. Disposal of Surplus and Waste Materials. 

 

1.2 MATERIAL OWNERSHIP 
 

A. Except for materials indicated to be stockpiled or otherwise remain Owner's property, cleared 
materials shall become Contractor's property and shall be removed from Project site. 

 

1.3 FIELD CONDITIONS 
 

A. Traffic: Minimize interference with adjoining roads, streets, walks, and other adjacent occupied 
or used facilities during site-clearing operations. 

 
1. Do not close or obstruct streets, walks, or other adjacent occupied or used facilities 

without permission from Owner and authorities having jurisdiction. 
2. Provide alternate routes around closed or obstructed trafficways if required by Owner or 

authorities having jurisdiction. 
 

B. Utility Locator Service: Notify utility locator service for area where Project is located before 
site clearing. 

 
C. Do not commence site clearing operations until temporary erosion- and sedimentation- 

control and plant-protection measures are in place. 
 

PART 2 - PRODUCTS 
 

2.1 MATERIALS 
 

A. Satisfactory Soil Material: Requirements for satisfactory soil material are specified in 
Section 312000 "Earth Moving." 

 
1. Obtain approved borrow soil material off-site when satisfactory soil material is not 

available on-site. 
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PART 3 - EXECUTION 
 

3.1 PREPARATION 
 

A. Protect and maintain benchmarks and survey control points from disturbance during construction. 
 

B. Verify that trees, shrubs, and other vegetation to remain or to be removed. 
 

C. Protect existing site improvements to remain from damage during construction. 
 

1. Restore damaged improvements to their original condition, as acceptable to Owner. 
 

3.2 TEMPORARY EROSION AND SEDIMENTATION CONTROL 
 

A. Provide temporary erosion- and sedimentation-control measures to prevent soil erosion and 
discharge of soil-bearing water runoff or airborne dust to adjacent properties and walkways, 
according to erosion- and sedimentation-control Drawings and requirements of authorities having 
jurisdiction. 

 
B. Verify that flows of water redirected from construction areas or generated by construction activity 

do not enter or cross protection zones. 
 

C. Inspect, maintain, and repair erosion- and sedimentation-control measures during construction 
until permanent vegetation has been established. 

 
D. Remove erosion and sedimentation controls, and restore and stabilize areas disturbed during 

removal. 
 

3.3 CLEARING AND GRUBBING 
 

A. Remove obstructions, trees, shrubs, and other vegetation to permit installation of new 
construction. 

 
1. Grind down stumps and remove roots larger than 3 inches in diameter, obstructions, and 

debris to a depth of 18 inches below exposed subgrade. 
2. Use only hand methods or air spade for grubbing within protection zones. 

 
B. Fill depressions caused by clearing and grubbing operations with satisfactory soil material unless 

further excavation or earthwork is indicated. 
 

1. Place fill material in horizontal layers not exceeding a loose depth of 8 inches, and 
compact each layer to a density equal to adjacent original ground. 
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3.4 TOPSOIL STRIPPING 
 

A. Remove sod and grass before stripping topsoil. 
 

B. Strip topsoil to depth of 6 inches in a manner to prevent intermingling with underlying subsoil or 
other waste materials. 

 
C. Stockpile topsoil away from edge of excavations without intermixing with subsoil or other 

materials. Grade and shape stockpiles to drain surface water. Cover to prevent windblown dust 
and erosion by water. 

 

3.5 SITE IMPROVEMENTS 
 

A. Remove existing above- and below-grade improvements as indicated and necessary to facilitate 
new construction. 

 

3.6 DISPOSAL OF SURPLUS AND WASTE MATERIALS 
 

A. Remove surplus soil material, unsuitable topsoil, obstructions, demolished materials, and waste 
materials including trash and debris, and legally dispose of them off Owner's property. 

 

END OF SECTION 311000 
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SECTION 312000 - EARTH MOVING 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
 

1. Excavating and filling for rough grading the Site. 
2. Preparing subgrades for walks and pavements. 
3. Subbase course for concrete walks and pavements. 

 

1.2 DEFINITIONS 
 

A. Backfill: Soil material used to fill an excavation. 
 

1. Initial Backfill: Backfill placed beside and over pipe in a trench, including haunches to 
support sides of pipe. 

2. Final Backfill: Backfill placed over initial backfill to fill a trench. 
 

B. Base Course: Aggregate layer placed between the subbase course and hot-mix asphalt paving. 
 

C. Bedding Course: Aggregate layer placed over the excavated subgrade in a trench before laying 
pipe. 

 
D. Borrow Soil: Satisfactory soil imported from off-site for use as fill or backfill. 

 
E. Drainage Course: Aggregate layer supporting the slab-on-grade that also minimizes upward 

capillary flow of pore water. 
 

F. Excavation: Removal of material encountered above subgrade elevations and to lines and 
dimensions indicated. 

 
1. Authorized Additional Excavation: Excavation below subgrade elevations or beyond 

indicated lines and dimensions as directed by Engineer. Authorized additional excavation 
and replacement material will be paid for according to Contract provisions for changes in 
the Work. 

2. Unauthorized Excavation: Excavation below subgrade elevations or beyond indicated lines 
and dimensions without direction by Engineer. Unauthorized excavation, as well as 
remedial work directed by Engineer, shall be without additional compensation. 

 
G. Fill: Soil materials used to raise existing grades. 

 
H. Structures: Buildings, footings, foundations, retaining walls, slabs, tanks, curbs, mechanical and 

electrical appurtenances, or other man-made stationary features constructed above or below the 
ground surface. 
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I. Subbase Course: Aggregate layer placed between the subgrade and base course for hot-mix 
asphalt pavement, or aggregate layer placed between the subgrade and a cement concrete 
pavement or a cement concrete or hot-mix asphalt walk. 

 
J. Subgrade: Uppermost surface of an excavation or the top surface of a fill or backfill immediately 

below subbase, drainage fill, drainage course, or topsoil materials. 
 

K. Utilities: On-site underground pipes, conduits, ducts, and cables as well as underground services 
within buildings. 

 

1.3 INFORMATIONAL SUBMITTALS 
 

A. Material test reports. 
 

1.4 FIELD CONDITIONS 
 

A. Utility Locator Service: Notify utility locator service for area where Project is located before 
beginning earth-moving operations. 

 

PART 2 - PRODUCTS 
 

2.1 SOIL MATERIALS 
 

A. General: Provide borrow soil materials when sufficient satisfactory soil materials are not available 
from excavations. 

 
B. Satisfactory Soils: Soil Classification Groups GW, GP, GM, SW, SP, and SM according to ASTM 

D 2487, Groups A-1, A-2-4, A-2-5, and A-3 according to AASHTO M 145, or a combination of 
these groups; free of rock or gravel larger than 3 inches in any dimension, debris, waste, frozen 
materials, vegetation, and other deleterious matter. 

 
1. Liquid Limit: 40 
2. Plasticity Index: 15 

 
C. Unsatisfactory Soils: Soil Classification Groups GC, SC, CL, ML, OL, CH, MH, OH, and PT 

according to ASTM D 2487, Groups A-2-6, A-2-7, A-4, A-5, A-6, and A-7 according to 
AASHTO M 145, or a combination of these groups. 

 
1. Unsatisfactory soils also include satisfactory soils not maintained within 2 percent of 

optimum moisture content at time of compaction. 
 

D. Subbase Material: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940/D 2940M; with at least 90 percent passing a 
1-1/2-inch sieve and not more than 12 percent passing a No. 200 sieve. 

 
E. Base Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed stone, 

and natural or crushed sand; ASTM D 294/D 2940M 0; with at least 95 percent passing a 1-1/2- 
inch sieve and not more than 8 percent passing a No. 200 sieve. 
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F. Engineered Fill: Naturally or artificially graded mixture of natural or crushed gravel, crushed 
stone, and natural or crushed sand; ASTM D 2940/D 2940M; with at least 90 percent passing a 
1-1/2-inch sieve and not more than 12 percent passing a No. 200 sieve. 

 
G. Bedding Course: Naturally or artificially graded mixture of natural or crushed gravel, crushed 

stone, and natural or crushed sand; ASTM D 2940/D 2940M; except with 100 percent passing a 
1-inch sieve and not more than 8 percent passing a No. 200 sieve. 

 
H. Drainage Course: Narrowly graded mixture of washed crushed stone, or crushed or uncrushed 

gravel; ASTM D 448; coarse-aggregate grading Size 57; with 100 percent passing a 1-1/2-inch 
(37.5-mm) sieve and zero to 5 percent passing a No. 8 sieve. 

 

2.2 ACCESSORIES 
 

A. Warning Tape: Acid- and alkali-resistant, polyethylene film warning tape manufactured for 
marking and identifying underground utilities, 6 inches wide and 4 mils thick, continuously 
inscribed with a description of the utility; colored to comply with local practice or requirements 
of authorities having jurisdiction. 

 
B. Detectable Warning Tape: Acid- and alkali-resistant, polyethylene film warning tape 

manufactured for marking and identifying underground utilities, a minimum of 6 inches wide and 
4 mils thick, continuously inscribed with a description of the utility, with metallic core encased 
in a protective jacket for corrosion protection, detectable by metal detector when tape is buried 
up to 30 inches deep; colored to comply with local practice or requirements of authorities having 
jurisdiction. 

 

PART 3 - EXECUTION 
 

3.1 PREPARATION 
 

A. Protect structures, utilities, sidewalks, pavements, and other facilities from damage caused by 
settlement, lateral movement, undermining, washout, and other hazards created by earth-moving 
operations. 

 
B. Protect and maintain erosion and sedimentation controls during earth-moving operations. 

 
C. Protect subgrades and foundation soils from freezing temperatures and frost. Remove temporary 

protection before placing subsequent materials. 
 

3.2 EXCAVATION, GENERAL 
 

A. Unclassified Excavation: Excavate to subgrade elevations regardless of the character of surface 
and subsurface conditions encountered. Unclassified excavated materials may include rock, soil 
materials, and obstructions. No changes in the Contract Sum or the Contract Time will be 
authorized for rock excavation or removal of obstructions. 

 
1. If excavated materials intended for fill and backfill include unsatisfactory soil materials 

and rock, replace with satisfactory soil materials. 
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3.3 EXCAVATION FOR WALKS AND PAVEMENTS 
 

A. Excavate surfaces under walks and pavements to indicated lines, cross sections, elevations, and 
subgrades. 

 

3.4 SUBGRADE INSPECTION 
 

A. Reconstruct subgrades damaged by freezing temperatures, frost, rain, accumulated water, or 
construction activities, as directed by Engineer, without additional compensation. 

 

3.5 UNAUTHORIZED EXCAVATION 
 

A. Fill unauthorized excavation under foundations or wall footings by extending bottom elevation 
of concrete foundation or footing to excavation bottom, without altering top elevation. Lean 
concrete fill, with 28-day compressive strength of 2500 psi, may be used when approved by 
Engineer. 

 
1. Fill unauthorized excavations under other construction, pipe, or conduit as directed by 

Engineer. 
 

3.6 STORAGE OF SOIL MATERIALS 
 

A. Stockpile borrow soil materials and excavated satisfactory soil materials without intermixing. 
Place, grade, and shape stockpiles to drain surface water. Cover to prevent windblown dust. 

 
1. Stockpile soil materials away from edge of excavations. Do not store within drip line of 

remaining trees. 
 

3.7 SOIL FILL 
 

A. Plow, scarify, bench, or break up sloped surfaces steeper than 1 vertical to 4 horizontal so fill 
material will bond with existing material. 

 
B. Place and compact fill material in layers to required elevations as follows: 

 
1. Under grass and planted areas, use satisfactory soil material. 
2. Under walks and pavements, use satisfactory soil material. 
3. Under steps and ramps, use engineered fill. 
4. Under building slabs, use engineered fill. 
5. Under footings and foundations, use engineered fill. 

 

3.8 SOIL MOISTURE CONTROL 
 

A. Uniformly moisten or aerate subgrade and each subsequent fill or backfill soil layer before 
compaction to within 2 percent of optimum moisture content. 
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1. Do not place backfill or fill soil material on surfaces that are muddy, frozen, or contain 
frost or ice. 

2. Remove and replace, or scarify and air dry, otherwise satisfactory soil material that exceeds 
optimum moisture content by 2 percent and is too wet to compact to specified dry unit 
weight. 

 

3.9 COMPACTION OF SOIL BACKFILLS AND FILLS 
 

A. Place backfill and fill soil materials in layers not more than 8 inches in loose depth for material 
compacted by heavy compaction equipment and not more than 4 inches in loose depth for material 
compacted by hand-operated tampers. 

 
B. Place backfill and fill soil materials evenly on all sides of structures to required elevations and 

uniformly along the full length of each structure. 
 

C. Compact soil materials to not less than the following percentages of maximum dry unit weight 
according to ASTM D 698: 

 
1. Under structures, building slabs, steps, and pavements, scarify and recompact top 12 

inches of existing subgrade and each layer of backfill or fill soil material at 95 percent. 
2. Under walkways, scarify and recompact top 6 inches below subgrade and compact each 

layer of backfill or fill soil material at 92 percent. 
3. Under turf or unpaved areas, scarify and recompact top 6 inches below subgrade and 

compact each layer of backfill or fill soil material at 85 percent. 
 

3.10 GRADING 
 

A. General: Uniformly grade areas to a smooth surface, free of irregular surface changes. Comply 
with compaction requirements and grade to cross sections, lines, and elevations indicated. 

 
B. Site Rough Grading: Slope grades to direct water away from buildings and to prevent ponding. 

Finish subgrades to elevations required to achieve indicated finish elevations, within the 
following subgrade tolerances: 

 
1. Turf or Unpaved Areas: Plus or minus 1 inch 
2. Walks: Plus or minus 1 inch 
3. Pavements: Plus or minus 1/2 inch 

 
C. Grading inside Building Lines: Finish subgrade to a tolerance of 1/2 inch when tested with a 10- 

foot straightedge. 
 

3.11 SUBBASE AND BASE COURSES UNDER PAVEMENTS AND WALKS 
 

A. Place subbase course on subgrades free of mud, frost, snow, or ice. 
 

B. On prepared subgrade, place subbase course under pavements and walks as follows: 
 

1. Shape subbase course to required crown elevations and cross-slope grades. 
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2. Place subbase course that exceeds 6 inches in compacted thickness in layers of equal 
thickness, with no compacted layer more than 6 inches thick or less than 3 inches thick. 

3. Compact subbase course at optimum moisture content to required grades, lines, cross 
sections, and thickness to not less than 95 percent of maximum dry unit weight according 
to ASTM D 698. 

 

3.12 DRAINAGE COURSE UNDER CONCRETE SLABS-ON-GRADE 
 

A. Place drainage course on subgrades free of mud, frost, snow, or ice. 
 

B. On prepared subgrade, place and compact drainage course under cast-in-place concrete slabs- on- 
grade as follows: 

 
1. Place drainage course that exceeds 6 inches in compacted thickness in layers of equal 

thickness, with no compacted layer more than 6 inches thick or less than 3 inches thick. 
2. Compact each layer of drainage course to required cross sections and thicknesses to not 

less than 95 percent of maximum dry unit weight according to ASTM D 698. 
 

3.13 FIELD QUALITY CONTROL 
 

A. Testing Agency: Owner will engage a qualified geotechnical engineering testing agency to 
perform tests and inspections. 

 
B. Allow testing agency to inspect and test subgrades and each fill or backfill layer. Proceed with 

subsequent earth moving only after test results for previously completed work comply with 
requirements. 

 
C. When testing agency reports that subgrades, fills, or backfills have not achieved degree of 

compaction specified, scarify and moisten or aerate, or remove and replace soil materials to depth 
required; recompact and retest until specified compaction is obtained. 

 

3.14 PROTECTION 
 

A. Protecting Graded Areas: Protect newly graded areas from traffic, freezing, and erosion. Keep 
free of trash and debris. 

 
B. Repair and reestablish grades to specified tolerances where completed or partially completed 

surfaces become eroded, rutted, settled, or where they lose compaction due to subsequent 
construction operations or weather conditions. 

 
C. Where settling occurs before Project correction period elapses, remove finished surfacing, backfill 

with additional soil material, compact, and reconstruct surfacing. 
 

1. Restore appearance, quality, and condition of finished surfacing to match adjacent work, 
and eliminate evidence of restoration to greatest extent possible. 
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3.15 DISPOSAL OF SURPLUS AND WASTE MATERIALS 
 

A. Remove surplus satisfactory soil and waste materials, including unsatisfactory soil, trash, and 
debris, and legally dispose of them off Owner's property. 

 

END OF SECTION 312000 
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PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 
 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 
 

A. Section Includes Concrete Paving. Including the Following 
1. Roadways 
2. Curbs and gutters. 
3. Walks. 

 
B. Related Requirements: 

 
1. Section 321373 "Concrete Paving Joint Sealants" for joint sealants in expansion and 

contraction joints within concrete paving and in joints between concrete paving and asphalt 
paving or adjacent construction. 

2. Section 321726 "Tactile Warning Surfacing" for detectable warning tiles, mats, and pavers. 
3. Pennsylvania Department of Transportation Publication 408 

a. Section 100 – General Provisions 
b. Section 500 – Rigid Pavements 
c. Section 501 – Reinforced or Plain Cement Concrete Pavements 

 

1.3 DEFINITIONS 
 

A. Cementitious Materials: Portland cement alone or in combination with one or more of blended 
hydraulic cement, fly ash, slag cement, and other pozzolans. 

 
B. W/C Ratio: The ratio by weight of water to cementitious materials. 

 

1.4 ACTION SUBMITTALS 
 

A. Product Data: For each type of product. 
 

B. Design Mixtures: For each concrete paving mixture. Include alternate design mixtures when 
characteristics of materials, Project conditions, weather, test results, or other circumstances 
warrant adjustments. 
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1.5 INFORMATIONAL SUBMITTALS 
 

A. Qualification Data: For qualified Installer of stamped detectable warnings, ready-mix concrete 
manufacturer, and testing agency. 

 
B. Material Certificates: For the following, from manufacturer: 

 
1. Cementitious materials. 
2. Steel reinforcement and reinforcement accessories. 
3. Fiber reinforcement. 
4. Admixtures. 
5. Curing compounds. 
6. Applied finish materials. 
7. Bonding agent or epoxy adhesive. 
8. Joint fillers. 

 
C. Material Test Reports: For each of the following: 

 
1. Aggregates: Include service-record data indicating absence of deleterious expansion of 

concrete due to alkali-aggregate reactivity. 
 

D. Field quality-control reports. 
 

1.6 QUALITY ASSURANCE 
 

A. Stamped Detectable Warning Installer Qualifications: An employer of workers trained and 
approved by manufacturer of stamped concrete paving systems. 

 
B. Ready-Mix-Concrete Manufacturer Qualifications: A firm experienced in manufacturing ready- 

mixed concrete products and that complies with ASTM C 94/C 94M requirements for production 
facilities and equipment. 

 
1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 

Production Facilities" (Quality Control Manual - Section 3, "Plant Certification 
Checklist"). 

 
C. Testing Agency Qualifications: Qualified according to ASTM C 1077 and ASTM E 329 for 

testing indicated. 
 

1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing 
Technician, Grade 1, according to ACI CP-1 or an equivalent certification program. 

 

1.7 FIELD CONDITIONS 
 

A. Traffic Control: Maintain access for vehicular and pedestrian traffic as required for other 
construction activities. 

 
B. Cold-Weather Concrete Placement: Protect concrete work from physical damage or reduced 

strength that could be caused by frost, freezing, or low temperatures. Comply with ACI 306.1 and 
the following: 
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1. When air temperature has fallen to or is expected to fall below 40 deg F (4.4 deg C), 
uniformly heat water and aggregates before mixing to obtain a concrete mixture 
temperature of not less than 50 deg F (10 deg C) and not more than 80 deg F (27 deg C) at 
point of placement. 

2. Do not use frozen materials or materials containing ice or snow. 
3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 

chemical accelerators unless otherwise specified and approved in design mixtures. 
 

C. Hot-Weather Concrete Placement: Comply with ACI 301 (ACI 301M) and as follows when hot- 
weather conditions exist: 

 
1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F (32 deg 

C) at time of placement. Chilled mixing water or chopped ice may be used to control 
temperature, provided water equivalent of ice is calculated in total amount of mixing water. 
Using liquid nitrogen to cool concrete is Contractor's option. 

2. Cover steel reinforcement with water-soaked burlap, so steel temperature will not exceed 
ambient air temperature immediately before embedding in concrete. 

3. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete. Keep 
subgrade moisture uniform without standing water, soft spots, or dry areas. 

 

PART 2 - PRODUCTS 
 

2.1 CONCRETE, GENERAL 
 

A. ACI Publications: Comply with ACI 301 (ACI 301M) unless otherwise indicated. 
 

2.2 FORMS 
 

A. Form Materials: Plywood, metal, metal-framed plywood, or other approved panel-type materials 
to provide full-depth, continuous, straight, and smooth exposed surfaces. 

 
1. Use flexible or uniformly curved forms for curves with a radius of 100 feet (30.5 m) or 

less. Do not use notched and bent forms. 
 

B. Form-Release Agent: Commercially formulated form-release agent that will not bond with, stain, 
or adversely affect concrete surfaces and that will not impair subsequent treatments of concrete 
surfaces. 

 

2.3 STEEL REINFORCEMENT 
 

A. Plain-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, fabricated from as-drawn 
steel wire into flat sheets. 

 
B. Deformed-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, flat sheet. 

 
C. Epoxy-Coated Welded-Wire Reinforcement: ASTM A 884/A 884M, Class A, plain steel. 

 
D. Reinforcing Bars: ASTM A 615/A 615M, Grade 60 (Grade 420); deformed. 
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E. Galvanized Reinforcing Bars: ASTM A 767/A 767M, Class II zinc coated, hot-dip galvanized 
after fabrication and bending; with ASTM A 615/A 615M, Grade 60 (Grade 420) deformed bars. 

 
F. Epoxy-Coated Reinforcing Bars: ASTM A 775/A 775M or ASTM A 934/A 934M; with ASTM 

A 615/A 615M, Grade 60 (Grade 420) deformed bars. 
 

G. Steel Bar Mats: ASTM A 184/A 184M; with ASTM A 615/A 615M, Grade 60 (Grade 420) 
deformed bars; assembled with clips. 

 
H. Plain-Steel Wire: ASTM A 1064/A 1064M, as drawn. 

 
I. Deformed-Steel Wire: ASTM A 1064/A 1064M. 

 
J. Epoxy-Coated-Steel Wire: ASTM A 884/A 884M, Class A; coated, plain. 

 
K. Epoxy-Coated, Joint Dowel Bars: ASTM A 775/A 775M; with ASTM A 615/A 615M, Grade 

60 (Grade 420) plain-steel bars. 
 

L. Tie Bars: ASTM A 615/A 615M, Grade 60 (Grade 420); deformed. 
 

M. Hook Bolts: ASTM A 307, Grade A (ASTM F 568M, Property Class 4.6), internally and 
externally threaded. Design hook-bolt joint assembly to hold coupling against paving form and in 
position during concreting operations, and to permit removal without damage to concrete or hook 
bolt. 

 
N. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 

reinforcing bars, welded-wire reinforcement, and dowels in place. Manufacture bar supports 
according to CRSI's "Manual of Standard Practice" from steel wire, plastic, or precast concrete of 
greater compressive strength than concrete specified, and as follows: 

 
1. Equip wire bar supports with sand plates or horizontal runners where base material will 

not support chair legs. 
2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer-coated 

wire bar supports. 
 

O. Epoxy Repair Coating: Liquid, two-part, epoxy repair coating, compatible with epoxy coating on 
reinforcement. 

 
P. Zinc Repair Material: ASTM A 780/A 780M. 

 

2.4 CONCRETE MATERIALS 
 

A. Comply with Pennsylvania Department of Transportation Publication 408, Section 700 – Material 
unless otherwise directed by the City. 

 
B. Cementitious Materials: Use the following cementitious materials, of same type, brand, and 

source throughout Project: 
 

1. Portland Cement: ASTM C 150/C 150M, portland cement Type I. 
2. Fly Ash: ASTM C 618, Class C or Class F. 
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3. Slag Cement: ASTM C 989/C 989M, Grade 100 or 120. 
4. Color of cement to be determined by the City of Reading during construction. 

 
C. Normal-Weight Aggregates: ASTM C 33/C 33M, Class 4M, uniformly graded. Provide 

aggregates from a single source with documented service-record data of at least 10 years' 
satisfactory service in similar paving applications and service conditions using similar aggregates 
and cementitious materials. 

 
1. Maximum Coarse-Aggregate Size: 3/4 inch (19 mm) nominal. 
2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement. 

 
D. Exposed Aggregate: Selected, hard, and durable; washed; free of materials with deleterious 

reactivity to cement or that cause staining; from a single source, with gap-graded coarse aggregate 
as follows: 

 
1. Aggregate Sizes: 1/2 to 3/4 inch (13 to 19 mm) nominal. 

 
E. Air-Entraining Admixture: ASTM C 260/C 260M. 

 
F. Chemical Admixtures: Admixtures certified by manufacturer to be compatible with other 

admixtures and to contain not more than 0.1 percent water-soluble chloride ions by mass of 
cementitious material. 

 
1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A. 
2. Retarding Admixture: ASTM C 494/C 494M, Type B. 
3. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D. 
4. High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F. 
5. High-Range, Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type G. 
6. Plasticizing and Retarding Admixture: ASTM C 1017/C 1017M, Type II. 

 
G. Water: Potable and complying with ASTM C 94/C 94M. 

 

2.5 CURING MATERIALS 
 

A. Absorptive Cover: AASHTO M 182, Class 3, burlap cloth made from jute or kenaf, weighing 
approximately 9 oz./sq. yd. (305 g/sq. m) dry or cotton mats. 

 
B. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 

 
C. Water: Potable. 

 
D. Evaporation Retarder: Waterborne, monomolecular, film forming, manufactured for application 

to fresh concrete. 
 

E. Clear, Waterborne, Membrane-Forming Curing Compound: ASTM C 309, Type 1, Class B, 
dissipating. 
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2.6 RELATED MATERIALS 
 

A. Joint Fillers: ASTM D 1751, asphalt-saturated cellulosic fiber or ASTM D 1752, cork or self- 
expanding cork in preformed strips. 

 
B. Slip-Resistive Aggregate Finish: Factory-graded, packaged, rustproof, nonglazing, abrasive 

aggregate of fused aluminum-oxide granules or crushed emery aggregate containing not less than 
50 percent aluminum oxide and not less than 20 percent ferric oxide; unaffected by freezing, 
moisture, and cleaning materials. 

 
C. Bonding Agent: ASTM C 1059/C 1059M, Type II, non-redispersible, acrylic emulsion or styrene 

butadiene. 
 

D. Epoxy-Bonding Adhesive: ASTM C 881/C 881M, two-component epoxy resin capable of humid 
curing and bonding to damp surfaces; of class suitable for application temperature, of grade 
complying with requirements, and of the following types: 

 
1. Types I and II, nonload bearing, for bonding hardened or freshly mixed concrete to 

hardened concrete. 
 

E. Chemical Surface Retarder: Water-soluble, liquid, set retarder with color dye, for horizontal 
concrete surface application, capable of temporarily delaying final hardening of concrete to a 
depth of 1/8 to 1/4 inch (3 to 6 mm). 

 
F. Pigmented Mineral Dry-Shake Hardener: Factory-packaged, dry combination of portland cement, 

graded quartz aggregate, color pigments, and plasticizing admixture. Use color pigments that are 
finely ground, nonfading mineral oxides interground with cement. 

 
1. Color: As selected by Architect from manufacturer's full range. 

 
G. Rock Salt: Sodium chloride crystals, kiln dried, coarse gradation with 100 percent passing 3/8- 

inch sieve and 85 percent retained on a No. 8 (2.36-mm) sieve. 
 

2.7 CONCRETE MIXTURES 
 

A. Prepare design mixtures, proportioned according to ACI 301 (ACI 301M), for each type and 
strength of normal-weight concrete, and as determined by either laboratory trial mixtures or field 
experience. 

 
1. Use a qualified independent testing agency for preparing and reporting proposed concrete 

design mixtures for the trial batch method. 
2. When automatic machine placement is used, determine design mixtures and obtain 

laboratory test results that comply with or exceed requirements. 
 

B. Cementitious Materials: Limit percentage, by weight, of cementitious materials other than 
portland cement in concrete as follows: 

 
1. Fly Ash or Pozzolan: 25 percent. 
2. Slag Cement: 50 percent. 
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3. Combined Fly Ash or Pozzolan, and Slag Cement: 50 percent, with fly ash or pozzolan 
not exceeding 25 percent. 

 
C. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight 

concrete at point of placement having an air content as follows: 
 

1. Air Content: 4-1/2 percent plus or minus 1-1/2 percent for 1-1/2-inch (38-mm) nominal 
maximum aggregate size. 

2. Air Content: 4-1/2 percent plus or minus 1-1/2 percent for 1-inch (25-mm) nominal 
maximum aggregate size. 

3. Air Content: 5 percent plus or minus 1-1/2 percent for 3/4-inch (19-mm) nominal 
maximum aggregate size. 

 
D. Limit water-soluble, chloride-ion content in hardened concrete to 0.30 percent by weight of 

cement. 
 

E. Chemical Admixtures: Use admixtures according to manufacturer's written instructions. 
 

1. Use water-reducing admixture in concrete as required for placement and workability. 
2. Use water-reducing and retarding admixture when required by high temperatures, low 

humidity, or other adverse placement conditions. 
 

F. Synthetic Fiber: Uniformly disperse in concrete mixture at manufacturer's recommended rate, 
but not less than 1.0 lb/cu. yd. (0.60 kg/cu. m). 

 
G. Color Pigment: Add color pigment to concrete mixture according to manufacturer's written 

instructions and to result in hardened concrete color consistent with approved mockup. 
 

H. Concrete Mixtures: Normal-weight concrete. 
 

1. Compressive Strength (28 Days): 4000 psi (24.1 MPa). 
2. Maximum W/C Ratio at Point of Placement: 0.45. 
3. Slump Limit: 4 inches (100 mm), plus or minus 1 inch (25 mm). 
4. Solar Reflectance Index: Not less than 29. 

 

2.8 CONCRETE MIXING 
 

A. Ready-Mixed Concrete: Measure, batch, and mix concrete materials and concrete according to 
ASTM C 94/C 94M. Furnish batch certificates for each batch discharged and used in the Work. 

 
1. When air temperature is between 85 and 90 deg F (30 and 32 deg C), reduce mixing and 

delivery time from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F (32 
deg C), reduce mixing and delivery time to 60 minutes. 

 
B. Project-Site Mixing: Measure, batch, and mix concrete materials and concrete according to 

ASTM C 94/C 94M. Mix concrete materials in appropriate drum-type batch machine mixer. 
 

1. For concrete batches of 1 cu. yd. (0.76 cu. m) or smaller, continue mixing at least 1-1/2 
minutes, but not more than 5 minutes after ingredients are in mixer, before any part of batch 
is released. 
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2. For concrete batches larger than 1 cu. yd. (0.76 cu. m), increase mixing time by 15 seconds 
for each additional 1 cu. yd. (0.76 cu. m). 

3. Provide batch ticket for each batch discharged and used in the Work, indicating Project 
identification name and number, date, mixture type, mixing time, quantity, and amount of 
water added. 

 

PART 3 - EXECUTION 
 

3.1 EXAMINATION 
 

A. Examine exposed subgrades and subbase surfaces for compliance with requirements for 
dimensional, grading, and elevation tolerances. 

 
B. Proof-roll prepared subbase surface below concrete paving to identify soft pockets and areas of 

excess yielding. 
 

1. Completely proof-roll subbase in one direction and repeat in perpendicular direction. 
Limit vehicle speed to 3 mph (5 km/h). 

2. Proof-roll with a pneumatic-tired and loaded, 10-wheel, tandem-axle dump truck 
weighing not less than 15 tons (13.6 tonnes). 

3. Correct subbase with soft spots and areas of pumping or rutting exceeding depth of 1/2 
inch (13 mm) according to requirements in Section 312000 "Earth Moving." 

 
C. Proceed with installation only after unsatisfactory conditions have been corrected. 

 

3.2 PREPARATION 
 

A. Remove loose material from compacted subbase surface immediately before placing concrete. 
 

3.3 EDGE FORMS AND SCREED CONSTRUCTION 
 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required lines, 
grades, and elevations. Install forms to allow continuous progress of work and so forms can 
remain in place at least 24 hours after concrete placement. 

 
B. Clean forms after each use and coat with form-release agent to ensure separation from concrete 

without damage. 
 

3.4 STEEL REINFORCEMENT INSTALLATION 
 

A. General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and 
supporting reinforcement. 

 
B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials. 

 
C. Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during 

concrete placement. Maintain minimum cover to reinforcement. 
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D. Install welded-wire reinforcement in lengths as long as practicable. Lap adjoining pieces at least 
one full mesh, and lace splices with wire. Offset laps of adjoining widths to prevent continuous 
laps in either direction. 

 
E. Zinc-Coated Reinforcement: Use galvanized-steel wire ties to fasten zinc-coated reinforcement. 

Repair cut and damaged zinc coatings with zinc repair material. 
 

F. Epoxy-Coated Reinforcement: Use epoxy-coated steel wire ties to fasten epoxy-coated 
reinforcement. Repair cut and damaged epoxy coatings with epoxy repair coating according to 
ASTM D 3963/D 3963M. 

 
G. Install fabricated bar mats in lengths as long as practicable. Handle units to keep them flat and 

free of distortions. Straighten bends, kinks, and other irregularities, or replace units as required 
before placement. Set mats for a minimum 2-inch (50-mm) overlap of adjacent mats. 

 

3.5 JOINTS 
 

A. General: Form construction, isolation, and contraction joints and tool edges true to line, with faces 
perpendicular to surface plane of concrete. Construct transverse joints at right angles to centerline 
unless otherwise indicated. 

 
1. When joining existing paving, place transverse joints to align with previously placed 

joints unless otherwise indicated. 
 

B. Construction Joints: Set construction joints at side and end terminations of paving and at locations 
where paving operations are stopped for more than one-half hour unless paving terminates at 
isolation joints. 

 
1. Continue steel reinforcement across construction joints unless otherwise indicated. Do 

not continue reinforcement through sides of paving strips unless otherwise indicated. 
2. Provide tie bars at sides of paving strips where indicated. 
3. Butt Joints: Use epoxy-bonding adhesive at joint locations where fresh concrete is placed 

against hardened or partially hardened concrete surfaces. 
 

C. Isolation Joints: Form isolation joints of preformed joint-filler strips abutting concrete curbs, catch 
basins, manholes, inlets, structures, other fixed objects, and where indicated. 

 
1. Locate expansion joints at intervals of 50 feet (15.25 m) unless otherwise indicated. 
2. Extend joint fillers full width and depth of joint. 
3. Terminate joint filler not less than 1/2 inch (13 mm) or more than 1 inch (25 mm) below 

finished surface if joint sealant is indicated. 
4. Place top of joint filler flush with finished concrete surface if joint sealant is not indicated. 
5. Furnish joint fillers in one-piece lengths. Where more than one length is required, lace or 

clip joint-filler sections together. 
6. During concrete placement, protect top edge of joint filler with metal, plastic, or other 

temporary preformed cap. Remove protective cap after concrete has been placed on both 
sides of joint. 
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D. Contraction Joints: Form weakened-plane contraction joints, sectioning concrete into areas as 
indicated. Construct contraction joints for a depth equal to at least one-fourth of the concrete 
thickness, as follows, to match jointing of existing adjacent concrete paving: 

 
1. Grooved Joints: Form contraction joints after initial floating by grooving and finishing each 

edge of joint with grooving tool to a 1/4-inch (6-mm) radius. Repeat grooving of 
contraction joints after applying surface finishes. Eliminate grooving-tool marks on 
concrete surfaces. 

 
2. Sawed Joints: Form contraction joints with power saws equipped with shatterproof 

abrasive or diamond-rimmed blades. Cut 1/8-inch- (3-mm-) wide joints into concrete when 
cutting action will not tear, abrade, or otherwise damage surface and before developing 
random contraction cracks. 

 
E. Edging: After initial floating, tool edges of paving, gutters, curbs, and joints in concrete with an 

edging tool to a 1/4-inch (6-mm) radius. Repeat tooling of edges after applying surface finishes. 
Eliminate edging-tool marks on concrete surfaces. 

 

3.6 CONCRETE PLACEMENT 
 

A. Comply with Pennsylvania Department of Transportation Publication 408, Section 501 – 
Reinforced or Plain Cement Concrete Pavements for all concrete placement within PennDOT 
Right-of-Ways. 

 
B. Before placing concrete, inspect and complete formwork installation, steel reinforcement, and 

items to be embedded or cast-in. 
 

C. Remove snow, ice, or frost from subbase surface and steel reinforcement before placing concrete. 
Do not place concrete on frozen surfaces. 

 
D. Moisten subbase to provide a uniform dampened condition at time concrete is placed. Do not 

place concrete around manholes or other structures until they are at required finish elevation and 
alignment. 

 
E. Comply with ACI 301 (ACI 301M) requirements for measuring, mixing, transporting, and placing 

concrete. 
 

F. Do not add water to concrete during delivery or at Project site. Do not add water to fresh concrete 
after testing. 

 
G. Deposit and spread concrete in a continuous operation between transverse joints. Do not push or 

drag concrete into place or use vibrators to move concrete into place. 
 

H. Consolidate concrete according to ACI 301 (ACI 301M) by mechanical vibrating equipment 
supplemented by hand spading, rodding, or tamping. 

 
1. Consolidate concrete along face of forms and adjacent to transverse joints with an internal 

vibrator. Keep vibrator away from joint assemblies, reinforcement, or side forms. Use only 
square-faced shovels for hand spreading and consolidation. Consolidate with care to 
prevent dislocating reinforcement, dowels, and joint devices. 
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I. Screed paving surface with a straightedge and strike off. 
 

J. Curbs and Gutters: Use design mixture for automatic machine placement. Produce curbs and 
gutters to required cross section, lines, grades, finish, and jointing. 

 
K. Slip-Form Paving: Use design mixture for automatic machine placement. Produce paving to 

required thickness, lines, grades, finish, and jointing. 
 

1. Compact subbase and prepare subgrade of sufficient width to prevent displacement of 
slip-form paving machine during operations. 

 

3.7 DETECTABLE WARNING INSTALLATION 
 

A. Blockouts: Form blockouts in concrete for installation of detectable paving units specified in 
Section 321726 "Tactile Warning Surfacing." 

 
1. Tolerance for Opening Size: Plus 1/4 inch (6 mm), no minus. 

 
B. Cast-in-Place Detectable Warning Tiles: Form blockouts in concrete for installation of tiles 

specified in Section 321726 "Tactile Warning Surfacing." Screed surface of concrete where tiles 
are to be installed to elevation, so that edges of installed tiles will be flush with surrounding 
concrete paving. Embed tiles in fresh concrete to comply with Section 321726 "Tactile Warning 
Surfacing" immediately after screeding concrete surface. 

 

3.8 CONCRETE PROTECTION AND CURING 
 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. 

 
B. Comply with ACI 306.1 for cold-weather protection. 

 
C. Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy 

conditions cause moisture loss approaching 0.2 lb/sq. ft. x h (1 kg/sq. m x h) before and during 
finishing operations. Apply according to manufacturer's written instructions after placing, 
screeding, and bull floating or darbying concrete but before float finishing. 

 
D. Begin curing after finishing concrete but not before free water has disappeared from concrete 

surface. 
 

E. Curing Methods: Cure concrete by moisture curing moisture-retaining-cover curing compound or 
a combination of these as follows: 

 
1. Moisture Curing: Keep surfaces continuously moist for not less than seven days with the 

following materials: 
 

a. Water. 
b. Continuous water-fog spray. 
c. Absorptive cover, water saturated and kept continuously wet. Cover concrete 

surfaces and edges with 12-inch (300-mm) lap over adjacent absorptive covers. 
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2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining cover, 
placed in widest practicable width, with sides and ends lapped at least 12 inches (300 mm), 
and sealed by waterproof tape or adhesive. Immediately repair any holes or tears occurring 
during installation or curing period, using cover material and waterproof tape. 

3. Curing Compound: Apply uniformly in continuous operation by power spray or roller 
according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall 
within three hours after initial application. Maintain continuity of coating, and repair 
damage during curing period. 

 

3.9 PAVING TOLERANCES 
 

A. Comply with tolerances in ACI 117 (ACI 117M) and as follows: 
 

1. Elevation: 3/4 inch (19 mm). 
2. Thickness: Plus 3/8 inch (10 mm), minus 1/4 inch (6 mm). 
3. Surface: Gap below 10-feet- (3-m-) long; unleveled straightedge not to exceed 1/2 inch 

(13 mm). 
4. Alignment of Tie-Bar End Relative to Line Perpendicular to Paving Edge: 1/2 inch per 12 

inches (13 mm per 300 mm) of tie bar. 
5. Lateral Alignment and Spacing of Dowels: 1 inch (25 mm). 
6. Vertical Alignment of Dowels: 1/4 inch (6 mm). 
7. Alignment of Dowel-Bar End Relative to Line Perpendicular to Paving Edge: 1/4 inch 

per 12 inches (6 mm per 300 mm) of dowel. 
8. Joint Spacing: 3 inches (75 mm). 
9. Contraction Joint Depth: Plus 1/4 inch (6 mm), no minus. 
10. Joint Width: Plus 1/8 inch (3 mm), no minus. 

 

3.10 FIELD QUALITY CONTROL 
 

A. Testing Agency: Engage a qualified testing agency to perform tests and inspections. 
 

B. Testing Services: Testing and inspecting of composite samples of fresh concrete obtained 
according to ASTM C 172/C 172M shall be performed according to the following 
requirements: 

 
1. Testing Frequency: Obtain at least one composite sample for each 5000 sq. ft. (465 sq. m) 

or fraction thereof of each concrete mixture placed each day. 
 

a. When frequency of testing will provide fewer than five compressive-strength tests 
for each concrete mixture, testing shall be conducted from at least five randomly 
selected batches or from each batch if fewer than five are used. 

 
2. Slump: ASTM C 143/C 143M; one test at point of placement for each composite sample, 

but not less than one test for each day's pour of each concrete mixture. Perform additional 
tests when concrete consistency appears to change. 

3. Air Content: ASTM C 231/C 231M, pressure method; one test for each composite sample, 
but not less than one test for each day's pour of each concrete mixture. 
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4. Concrete Temperature: ASTM C 1064/C 1064M; one test hourly when air temperature is 
40 deg F (4.4 deg C) and below and when it is 80 deg F (27 deg C) and above, and one test 
for each composite sample. 

5. Compression Test Specimens: ASTM C 31/C 31M; cast and laboratory cure one set of 
three standard cylinder specimens for each composite sample. 

6. Compressive-Strength Tests: ASTM C 39/C 39M; test one specimen at seven days and two 
specimens at 28 days. 

 
a. A compressive-strength test shall be the average compressive strength from two 

specimens obtained from same composite sample and tested at 28 days. 
 

C. Strength of each concrete mixture will be satisfactory if average of any three consecutive 
compressive-strength tests equals or exceeds specified compressive strength and no compressive- 
strength test value falls below specified compressive strength by more than 500 psi (3.4 MPa). 

 
D. Test results shall be reported in writing to Architect, concrete manufacturer, and Contractor within 

48 hours of testing. Reports of compressive-strength tests shall contain Project identification name 
and number, date of concrete placement, name of concrete testing and inspecting agency, location 
of concrete batch in Work, design compressive strength at 28 days, concrete mixture proportions 
and materials, compressive breaking strength, and type of break for both 7- and 28- day tests. 

 
E. Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive device may be 

permitted by Architect but will not be used as sole basis for approval or rejection of concrete. 
 

F. Additional Tests: Testing and inspecting agency shall make additional tests of concrete when test 
results indicate that slump, air entrainment, compressive strengths, or other requirements have not 
been met, as directed by Architect. 

 
G. Concrete paving will be considered defective if it does not pass tests and inspections. 

 
H. Additional testing and inspecting, at Contractor's expense, will be performed to determine 

compliance of replaced or additional work with specified requirements. 
 

I. Prepare test and inspection reports. 
 

3.11 REPAIR AND PROTECTION 
 

A. Remove and replace concrete paving that is broken, damaged, or defective or that does not comply 
with requirements in this Section. Remove work in complete sections from joint to joint unless 
otherwise approved by Architect. 

 
B. Drill test cores, where directed by Architect, when necessary to determine magnitude of cracks or 

defective areas. Fill drilled core holes in satisfactory paving areas with portland cement concrete 
bonded to paving with epoxy adhesive. 

 
C. Protect concrete paving from damage. Exclude traffic from paving for at least 14 days after 

placement. When construction traffic is permitted, maintain paving as clean as possible by 
removing surface stains and spillage of materials as they occur. 



CONCRETE PAVING 321313 - 14 

 

 

D. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material. Sweep 
paving not more than two days before date scheduled for Substantial Completion inspections. 

 

END OF SECTION 321313 
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SECTION 321373 - CONCRETE PAVING JOINT SEALANTS 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
 

1. Cold-applied joint sealants. 
2. Hot-applied joint sealants. 
3. Joint-sealant backer materials. 
4. Primers. 

 

1.2 ACTION SUBMITTALS 
 

A. Product Data: For each type of product. 
 

B. Samples: For each kind and color of joint sealant required. 
 

C. Paving-Joint-Sealant Schedule: Include the following information: 
 

1. Joint-sealant application, joint location, and designation. 
2. Joint-sealant manufacturer and product name. 
3. Joint-sealant formulation. 
4. Joint-sealant color. 

 

1.3 INFORMATIONAL SUBMITTALS 
 

A. Product certificates. 
 

PART 2 - PRODUCTS 
 
 

2.1 MATERIALS, GENERAL 

A. Compatibility: Provide joint sealants, backing materials, and other related materials that are 
compatible with one another and with joint substrates under conditions of service and application, 
as demonstrated by joint-sealant manufacturer, based on testing and field experience. 

 
2.2 

 
COLD-APPLIED JOINT SEALANTS 

A. Single-Component, Nonsag, Silicone Joint Sealant: ASTM D 5893/D 5893M, Type NS. 

B. Single-Component, Self-Leveling, Silicone Joint Sealant: ASTM D 5893/D 5893M, Type SL. 
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C. Multicomponent, Nonsag, Urethane, Elastomeric Joint Sealant: ASTM C 920, Type M, 
Grade NS, Class 25, for Use T. 

D. Single Component, Pourable, Urethane, Elastomeric Joint Sealant: ASTM C 920, Type S, 
Grade P, Class 25, for Use T. 

E. Multicomponent, Pourable, Urethane, Elastomeric Joint Sealant: ASTM C 920, Type M, 
Grade P, Class 25, for Use T. 

 
2.3 

 
HOT-APPLIED JOINT SEALANTS 

A. Hot-Applied, Single-Component Joint Sealant: ASTM D 6690, Type I. 

B. Hot-Applied, Single-Component Joint Sealant: ASTM D 6690, Type I or Type II. 

C. Hot-Applied, Single-Component Joint Sealant: ASTM D 6690, Type I, II, or III. 

 
2.4 

 
JOINT-SEALANT BACKER MATERIALS 

A. Round Backer Rods for Cold- and Hot-Applied Joint Sealants: ASTM D 5249, Type 1, of 
diameter and density required to control sealant depth and prevent bottom-side adhesion of 
sealant. 

B. Round Backer Rods for Cold-Applied Joint Sealants: ASTM D 5249, Type 3, of diameter and 
density required to control joint-sealant depth and prevent bottom-side adhesion of sealant. 

C. Backer Strips for Cold- and Hot-Applied Joint Sealants: ASTM D 5249; Type 2; of thickness and 
width required to control joint-sealant depth, prevent bottom-side adhesion of sealant, and fill 
remainder of joint opening under sealant. 

 
2.5 

 
PRIMERS 

A. Primers: Product recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated. 

 
 

PART 3 - EXECUTION 
 

3.1 INSTALLATION OF JOINT SEALANTS 
 

A. Comply with joint-sealant manufacturer's written installation instructions for products and 
applications indicated unless more stringent requirements apply. 

 
B. Cleaning of Joints: Clean out joints immediately to comply with joint-sealant manufacturer's 

written instructions. 
 

C. Joint Priming: Prime joint substrates where indicated or where recommended in writing by 
joint-sealant manufacturer. 
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D. Joint-Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of 
joint sealants as applicable to materials, applications, and conditions. 

 
E. Install joint-sealant backings to support joint sealants during application and at position required 

to produce cross-sectional shapes and depths of installed sealants relative to joint widths that 
allow optimum sealant movement capability. 

 
1. Do not leave gaps between ends of joint-sealant backings. 
2. Do not stretch, twist, puncture, or tear joint-sealant backings. 
3. Remove absorbent joint-sealant backings that have become wet before sealant application 

and replace them with dry materials. 
 

F. Install joint sealants immediately following backing installation, using proven techniques that 
comply with the following: 

 
1. Place joint sealants so they fully contact joint substrates. 
2. Completely fill recesses in each joint configuration. 
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 
 

G. Tooling of Nonsag Joint Sealants: Immediately after joint-sealant application and before skinning 
or curing begins, tool sealants according to the following requirements to form smooth, uniform 
beads of configuration indicated; to eliminate air pockets; and to ensure contact and adhesion of 
sealant with sides of joint: 

 
1. Remove excess joint sealant from surfaces adjacent to joints. 
2. Use tooling agents that are approved in writing by joint-sealant manufacturer and that do 

not discolor sealants or adjacent surfaces. 
 

H. Provide joint configuration to comply with joint-sealant manufacturer's written instructions unless 
otherwise indicated. 

 
I. Clean off excess joint sealant as the Work progresses, by methods and with cleaning materials 

approved in writing by joint-sealant manufacturers. 
 

END OF SECTION 321373 
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SECTION 321726 - TACTILE WARNING SURFACING 

PART 1 - GENERAL 

1.1 SUMMARY 
 

A. Section Includes: 
 

1. Cast-in-place detectable warning tiles. 
 

1.2 ACTION SUBMITTALS 
 

A. Product Data: For each type of product. 
 

B. Samples for each type of exposed finish requiring color selection. 
 

PART 2 - PRODUCTS 
 

2.1 TACTILE WARNING SURFACING, GENERAL 
 

A. Accessibility Requirements: Comply with applicable provisions in the U.S. Architectural & 
Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines for Buildings 
and Facilities and ICC A117.1 for tactile warning surfaces. 

 
1. For tactile warning surfaces composed of multiple units, provide units that when installed 

provide consistent side-to-side and end-to-end dome spacing that complies with 
requirements. 

 

2.2 DETECTABLE WARNING TILES 
 

A. Cast-in-Place Detectable Warning Tiles: Accessible truncated-dome detectable warning tiles with 
replaceable surface configured for setting flush in new concrete walkway surfaces, with slip- 
resistant surface treatment on domes and field of tile. 

 
1. Material: Cast-fiber-reinforced polymer concrete tile or Molded glass- and carbon-fiber- 

reinforced polyester. 
2. Color: to be determined by Owner during submittal process Red brick. 
3. Shapes and Sizes: 

 
a. Rectangular panel, 12 by 12 inches (305 by 305 mm). 
b. Radius panel, nominal 24 inches (610 mm) deep by [6-foot (1829-mm)] outside 

radius. 
4. Mounting: 
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a. Permanently embedded detectable warning tile wet-set into freshly poured 
concrete. 

 

PART 3 - EXECUTION 
 

3.1 INSTALLATION OF TACTILE WARNING SURFACING 
 

A. General: Prepare substrate and install tactile warning surfacing according to manufacturer's 
written instructions unless otherwise indicated. 

 
B. Place tactile warning surfacing units in dimensions and orientation indicated. Comply with 

location requirements of AASHTO MP 12. 
 

C. Cast-in-Place Detectable Warning Tiles: Set each detectable warning tile accurately and firmly in 
place and completely seat tile back and embedments in wet concrete by tamping or vibrating. Set 
surface of tile flush with surrounding concrete and adjacent tiles. Remove concrete from tile 
surfaces and clean using methods recommended in writing by manufacturer. 

 
D. Removable Cast-in-Place Detectable Warning Tiles: Set each detectable warning tile accurately 

and firmly in place with embedding anchors and fasteners attached, and firmly seat tile back in 
wet concrete by tamping or vibrating. Set surface of tile flush with surrounding concrete and 
adjacent tiles. Remove concrete from tile surfaces and clean tiles using methods recommended in 
writing by manufacturer. 

 
E. Surface-Applied Detectable Warning Tiles: Prepare existing paving surface by grinding and 

cleaning as recommended by manufacturer. Apply adhesive to back of tiles in amounts and pattern 
recommended by manufacturer and set tiles in place. Install anchor devices through face of tiles 
and into pavement using anchors located as recommended by manufacturer. Apply sealant in 
continuous bead around perimeter of installation. 

 
F. Surface-Applied Detectable Warning Mats: Prepare existing paving surface by grinding and 

cleaning as recommended by manufacturer. Apply adhesive to back of mat and set mat in place. 
Firmly seat mat in adhesive bed. Install anchor devices through face of mat and into pavement 
using anchors located as recommended by manufacturer. Set heads of anchors flush with mat 
surface. Apply sealant in continuous bead around perimeter of mat. 

 
G. Remove and replace tactile warning surfacing that is broken or damaged or does not comply with 

requirements in this Section. Remove in complete sections from joint to joint unless otherwise 
approved by Engineer. Replace using tactile warning surfacing installation methods acceptable to 
Engineer. 

 
H. Protect tactile warning surfacing from damage and maintain free of stains, discoloration, dirt, and 

other foreign material. 
 

END OF SECTION 321726 
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